
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 401 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE:  NONE BELOW                                                    ROUTE : US 421
     CALL ORDER   : 401                     CONTRACT ID : B -23747-A                   COUNTIES : CARROLL         WHITE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :  150  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $  4,218,794.02     100.0000%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 407 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   627,287.82                                                  ROUTE : US 421
     CALL ORDER   : 407                     CONTRACT ID : B -24096-A                   COUNTIES : CARROLL
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/19/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1114011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1447641     STRUCTURE CONTRACTORS                                                  $    583,703.60     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    650,658.11     111.4706%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    723,191.35     123.8970%
====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1523985              |(3) 35-1212938
                                          |STRUCTURE CONTRACTORS       |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    2500.00000      12500.00|    1000.00000       5000.00|     600.00000        3000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    7000.00000       7000.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   29000.00000      29000.00|   30000.00000      30000.00|   37000.00000       37000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|    7500.00000       7500.00|   29200.00000       29200.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01066              1116.000  m2  |      92.00000     102672.00|     150.00000     167400.00|     200.00000      223200.00
  HYDRO DEMOLITION                        |                            |                            |
0006 202-02241                67.000  m   |       5.00000        335.00|       0.05000          3.35|       5.30000         355.10
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   42000.00000      42000.00|   30000.00000      30000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               381.000  m2  |       5.00000       1905.00|       5.00000       1905.00|       2.70000        1028.70
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-62420               167.000  m   |      10.00000       1670.00|       3.00000        501.00|       9.00000        1503.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 203-02000               658.000  m3  |      18.00000      11844.00|      10.50000       6909.00|      12.50000        8225.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               229.000  m3  |      21.50000       4923.50|      20.00000       4580.00|      12.00000        2748.00
  BORROW                                  |                            |                            |
0012 205-02224               490.000  m   |       5.00000       2450.00|       5.50000       2695.00|       6.30000        3087.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 303-60900               283.000  Mg  |      30.00000       8490.00|      17.50000       4952.50|      17.00000        4811.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0014 303-98541                36.000  Mg  |      42.00000       1512.00|      22.25000        801.00|      23.00000         828.00
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 407 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   627,287.82                                                  ROUTE : US 421
     CALL ORDER   : 407                     CONTRACT ID : B -24096-A                   COUNTIES : CARROLL
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1523985              |(3) 35-1212938
                                          |STRUCTURE CONTRACTORS       |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 406-05521               180.000  m2  |       0.05000          9.00|       1.00000        180.00|       0.10000          18.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01522                 4.000  EACH|    1200.00000       4800.00|    1450.00000       5800.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-04746                 2.000  EACH|    6500.00000      13000.00|    9200.00000      18400.00|    5200.00000       10400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-06037                 4.000  EACH|     600.00000       2400.00|     715.00000       2860.00|     600.00000        2400.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-99105               381.000  m   |      35.00000      13335.00|      36.60000      13944.60|      34.00000       12954.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06639               159.000  m   |      55.00000       8745.00|      70.00000      11130.00|      85.00000       13515.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06646                85.000  m   |      55.00000       4675.00|      70.00000       5950.00|      65.00000        5525.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0022 602-06729                34.000  EACH|      10.00000        340.00|      12.00000        408.00|       6.20000         210.80
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527               609.000  Mg  |      60.00000      36540.00|      80.00000      48720.00|      78.00000       47502.00
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               176.000  m2  |      60.00000      10560.00|      48.00000       8448.00|      58.00000       10208.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320               333.000  m2  |       4.00000       1332.00|       6.00000       1998.00|       6.00000        1998.00
  GEOTEXTILES                             |                            |                            |
0026 616-06396               265.000  Mg  |      32.00000       8480.00|      26.45000       7009.25|      22.00000        5830.00
  RIPRAP                                  |                            |                            |
0027 621-01004                 1.000  EACH|     250.00000        250.00|     500.00000        500.00|     275.00000         275.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06559              1832.000  m2  |       0.75000       1374.00|       1.20000       2198.40|       0.80000        1465.60
  MULCHED SEEDING, R                      |                            |                            |
0029 621-06574                85.000  m2  |       8.00000        680.00|      10.00000        850.00|       8.20000         697.00
  SODDING                                 |                            |                            |
0030 703-51032             42504.000  kg  |       1.25000      53130.00|       1.30000      55255.20|       1.30000       55255.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 703-97936               582.000  EACH|      10.00000       5820.00|      12.00000       6984.00|      12.00000        6984.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0032 704-51002               278.000  m3  |     250.00000      69500.00|     392.81000     109201.18|     390.00000      108420.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0033 704-51106                16.000  EACH|      50.00000        800.00|      60.00000        960.00|     210.00000        3360.00
  DECK DRAIN PVC                          |                            |                            |
0034 706-05732                 4.000  EACH|    1000.00000       4000.00|    1100.00000       4400.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 407 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   627,287.82                                                  ROUTE : US 421
     CALL ORDER   : 407                     CONTRACT ID : B -24096-A                   COUNTIES : CARROLL
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1523985              |(3) 35-1212938
                                          |STRUCTURE CONTRACTORS       |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 706-51025               168.000  m   |     150.00000      25200.00|     125.00000      21000.00|     140.00000       23520.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 709-51821                        LUMP|    7500.00000       7500.00|    8000.00000       8000.00|    9500.00000        9500.00
  SURFACE SEAL                            |                            |                            |
0037 722-60824              1116.000  m2  |      10.00000      11160.00|       3.00000       3348.00|       2.50000        2790.00
  SURFACE MILLING                         |                            |                            |
0038 729-51875                 1.000  m2  |    3000.00000       3000.00|     200.00000        200.00|    1500.00000        1500.00
  CONCRETE, A, PATCHING                   |                            |                            |
0039 801-06203               399.000  m   |       1.20000        478.80|       1.34000        534.66|       1.30000         518.70
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0040 801-06207               885.000  m   |       3.00000       2655.00|       3.25000       2876.25|       3.15000        2787.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06640                20.000  EACH|      50.00000       1000.00|     100.00000       2000.00|      70.00000        1400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 7.000  EACH|      25.00000        175.00|      50.00000        350.00|      28.00000         196.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06775                        LUMP|   34000.00000      34000.00|   10000.00000      10000.00|   24000.00000       24000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0044 802-76045                 1.400  m2  |     500.00000        700.00|     550.00000        770.00|     185.00000         259.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0045 806-01851                        LUMP|   20000.00000      20000.00|   24000.00000      24000.00|   16700.00000       16700.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0046 808-06713               621.000  m   |       0.55000        341.55|       0.62000        385.02|       0.60000         372.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714               645.000  m   |       0.55000        354.75|       0.62000        399.90|       0.60000         387.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               638.000  m   |       2.00000       1276.00|       1.60000       1020.80|       1.55000         988.90
  LINE, REMOVE                            |                            |                            |
0049 808-75996                14.000  EACH|       6.50000         91.00|      15.00000        210.00|      10.00000         140.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                14.000  EACH|      50.00000        700.00|      80.00000       1120.00|      52.00000         728.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    583,703.60|             $    650,658.11|                $    723,191.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    583,703.60|             $    650,658.11|                $    723,191.35
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 413 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,933.22                                                  ROUTE : SR 51
     CALL ORDER   : 413                     CONTRACT ID : B -24129-A                   COUNTIES : LAKE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 12/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N601003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                               $    715,271.90     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $    724,915.25     101.3482%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    752,000.00     105.1348%
   4   35-1068009     DYER CONSTRUCTION CO                                                   $    797,883.38     111.5496%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $    819,562.73     114.5805%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $    863,717.73     120.7537%
====================================================================================================================================
                                          |(1) 35-1035114              |(2) 35-1035700              |(3) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |BUCKO CONSTRUCTION          |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1150.00000       6900.00|    1500.00000       9000.00|    1937.78000       11626.68
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4500.00000       4500.00|   16840.00000      16840.00|   14125.86000       14125.86
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   36000.00000      36000.00|   34773.86000       34773.86
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   24000.00000      24000.00|   14000.00000      14000.00|   19934.60000       19934.60
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   10000.00000      10000.00|   25000.00000      25000.00|   61892.68000       61892.68
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               196.000  m2  |       3.75000        735.00|      13.30000       2606.80|      10.91000        2138.36
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02020               694.000  m3  |      24.00000      16656.00|      22.35000      15510.90|      25.35000       17592.90
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0008 203-02083               646.000  m3  |      18.00000      11628.00|      18.30000      11821.80|      16.71000       10794.66
  SLAG FILL                               |                            |                            |
0009 205-02224               200.000  m   |       7.00000       1400.00|       7.00000       1400.00|       7.00000        1400.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02237                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      34.32000          68.64
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0011 211-02060               736.400  m3  |      18.00000      13255.20|      21.60000      15906.24|      22.55000       16605.82
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 402-05468               493.900  Mg  |      40.00000      19756.00|      32.10000      15854.19|      40.00000       19756.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 413 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,933.22                                                  ROUTE : SR 51
     CALL ORDER   : 413                     CONTRACT ID : B -24129-A                   COUNTIES : LAKE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 35-1035700              |(3) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |BUCKO CONSTRUCTION          |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 402-05474               113.200  Mg  |      52.00000       5886.40|      40.85000       4624.22|      52.00000        5886.40
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477                80.900  Mg  |      60.00000       4854.00|      61.80000       4999.62|      60.00000        4854.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 406-05521              1078.000  m2  |       0.65000        700.70|       0.50000        539.00|       0.65000         700.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 604-06070               248.400  m2  |      30.25000       7514.10|      36.85000       9153.54|      23.04000        5723.14
  SIDEWALK, CONCRETE                      |                            |                            |
0017 605-06120               138.000  m   |      44.00000       6072.00|      65.90000       9094.20|      16.11000        2223.18
  CURB, CONCRETE                          |                            |                            |
0018 615-06490                 8.000  EACH|     135.00000       1080.00|     135.00000       1080.00|     106.06000         848.48
  RIGHT OF WAY MARKER                     |                            |                            |
0019 616-02320              2569.380  m2  |       2.66000       6834.55|       2.10000       5395.70|       1.49000        3828.38
  GEOTEXTILES                             |                            |                            |
0020 616-06405               551.090  Mg  |      25.82000      14229.15|      19.90000      10966.69|      21.20000       11683.11
  RIPRAP, REVETMENT                       |                            |                            |
0021 616-94426              3100.000  m2  |       2.97000       9207.00|       3.45000      10695.00|       2.18000        6758.00
  GEOGRID                                 |                            |                            |
0022 621-01004                 1.000  EACH|     950.00000        950.00|     950.00000        950.00|     950.00000         950.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06548                 2.100  kg  |      69.00000        144.90|      69.00000        144.90|      69.00000         144.90
  SEED MIXTURE, CV                        |                            |                            |
0024 621-06560              1913.400  m2  |       0.79000       1511.59|       0.79000       1511.59|       0.79000        1511.59
  MULCHED SEEDING, U                      |                            |                            |
0025 621-06570              1234.000  m3  |      20.72000      25568.48|      19.90000      24556.60|      23.52000       29023.68
  TOP SOIL                                |                            |                            |
0026 621-06575               207.000  m2  |      11.18000       2314.26|      11.18000       2314.26|      11.18000        2314.26
  SODDING, NURSERY                        |                            |                            |
0027 622-05650                22.000  EACH|     550.00000      12100.00|     550.00000      12100.00|     550.00000       12100.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0028 622-52436                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      25.00000         100.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0029 622-91786               340.000  EACH|       9.00000       3060.00|       9.00000       3060.00|       9.00000        3060.00
  SEEDLING                                |                            |                            |
0030 701-03753              1475.000  m   |      85.49000     126097.75|     120.00000     177000.00|      86.47000      127543.25
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0031 706-04130                46.000  m   |     340.00000      15640.00|     340.00000      15640.00|     192.41000        8850.86
  RAILING, STEEL ROUND METAL PIPE         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 413 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,933.22                                                  ROUTE : SR 51
     CALL ORDER   : 413                     CONTRACT ID : B -24129-A                   COUNTIES : LAKE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 35-1035700              |(3) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |BUCKO CONSTRUCTION          |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 714-03437                99.700  m2  |     800.00000      79760.00|     750.00000      74775.00|     500.00000       49850.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0033 714-04539                31.800  m   |    6880.00000     218784.00|    4500.00000     143100.00|    5890.43000      187315.67
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 6000 mm x 3000 mm             |                            |                            |
0034 715-04612                26.000  m   |     112.62000       2928.12|     140.00000       3640.00|      92.48000        2404.48
  PIPE , SANITARY SEWER, 450 mm           |                            |                            |
0035 715-05028                 3.000  m   |     106.10000        318.30|     235.00000        705.00|     215.79000         647.37
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0036 715-05032                13.000  m   |     110.40000       1435.20|      40.00000        520.00|      93.03000        1209.39
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0037 715-05059                        LUMP|   12000.00000      12000.00|   30000.00000      30000.00|   53571.51000       53571.51
  SEWER BYPASS, SANITARY                  |                            |                            |
0038 715-05147                 4.000  m   |     222.80000        891.20|     350.00000       1400.00|     188.59000         754.36
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0039 715-46000                 1.000  EACH|     275.00000        275.00|     250.00000        250.00|     215.75000         215.75
  PIPE END SECTION, 300 mm                |                            |                            |
0040 715-46005                 2.000  EACH|     290.00000        580.00|     290.00000        580.00|     240.72000         481.44
  PIPE END SECTION, 375 mm                |                            |                            |
0041 715-90836                 1.000  EACH|     290.00000        290.00|     225.00000        225.00|     195.75000         195.75
  PIPE END SECTION, 200 mm                |                            |                            |
0042 720-44000                 2.000  EACH|     490.00000        980.00|     375.00000        750.00|     174.25000         348.50
  CASTING, ADJUST TO GRADE                |                            |                            |
0043 720-98174                 2.000  EACH|    1105.00000       2210.00|    1740.00000       3480.00|    1332.17000        2664.34
  INLET, B15                              |                            |                            |
0044 801-03290                 5.000  EACH|     110.00000        550.00|     110.00000        550.00|     110.00000         550.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0045 801-04308                 4.000  EACH|     164.00000        656.00|     164.00000        656.00|     164.00000         656.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06207               200.000  m   |       3.00000        600.00|       3.00000        600.00|       3.00000         600.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06605                 6.000  EACH|      80.00000        480.00|      80.00000        480.00|      80.00000         480.00
  BARRICADE, IIIA                         |                            |                            |
0048 801-06606                 4.000  EACH|      90.00000        360.00|      90.00000        360.00|      90.00000         360.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                19.000  EACH|      60.00000       1140.00|      60.00000       1140.00|      60.00000        1140.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                 9.000  EACH|      75.00000        675.00|      75.00000        675.00|      75.00000         675.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|    8502.45000        8502.45
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,933.22                                                  ROUTE : SR 51
     CALL ORDER   : 413                     CONTRACT ID : B -24129-A                   COUNTIES : LAKE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 35-1035700              |(3) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |BUCKO CONSTRUCTION          |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-75245               200.000  m   |       2.82000        564.00|       2.82000        564.00|       2.82000         564.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    715,271.90|             $    724,915.25|                $    752,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    715,271.90|             $    724,915.25|                $    752,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,933.22                                                  ROUTE : SR 51
     CALL ORDER   : 413                     CONTRACT ID : B -24129-A                   COUNTIES : LAKE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1068009              |(5) 35-0918397              |(6) 35-1212938
                                          |DYER CONSTRUCTION CO        |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2000.00000      12000.00|    1600.00000       9600.00|     500.00000        3000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|    5000.00000       5000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   40000.00000      40000.00|   36479.10000      36479.10|   43000.00000       43000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6500.00000       6500.00|   15000.00000      15000.00|   30000.00000       30000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   33000.00000      33000.00|  102715.22000     102715.22|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               196.000  m2  |      10.00000       1960.00|      12.00000       2352.00|       9.00000        1764.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02020               694.000  m3  |      19.50000      13533.00|      14.00000       9716.00|      19.00000       13186.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0008 203-02083               646.000  m3  |      26.25000      16957.50|      18.00000      11628.00|      16.50000       10659.00
  SLAG FILL                               |                            |                            |
0009 205-02224               200.000  m   |       7.70000       1540.00|       8.00000       1600.00|       6.00000        1200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02237                 2.000  EACH|      55.00000        110.00|      55.00000        110.00|      90.00000         180.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0011 211-02060               736.400  m3  |      27.40000      20177.36|      25.00000      18410.00|      22.00000       16200.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 402-05468               493.900  Mg  |      42.00000      20743.80|      45.00000      22225.50|      42.00000       20743.80
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474               113.200  Mg  |      54.60000       6180.72|      50.00000       5660.00|      54.00000        6112.80
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477                80.900  Mg  |      63.00000       5096.70|      71.00000       5743.90|      62.00000        5015.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 406-05521              1078.000  m2  |       0.70000        754.60|       1.00000       1078.00|       0.70000         754.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 604-06070               248.400  m2  |      39.00000       9687.60|      25.00000       6210.00|      29.00000        7203.60
  SIDEWALK, CONCRETE                      |                            |                            |
0017 605-06120               138.000  m   |     125.00000      17250.00|      40.00000       5520.00|      33.00000        4554.00
  CURB, CONCRETE                          |                            |                            |
0018 615-06490                 8.000  EACH|     170.00000       1360.00|     150.00000       1200.00|     120.00000         960.00
  RIGHT OF WAY MARKER                     |                            |                            |
0019 616-02320              2569.380  m2  |       2.40000       6166.51|       2.50000       6423.45|       4.50000       11562.21
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,933.22                                                  ROUTE : SR 51
     CALL ORDER   : 413                     CONTRACT ID : B -24129-A                   COUNTIES : LAKE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1068009              |(5) 35-0918397              |(6) 35-1212938
                                          |DYER CONSTRUCTION CO        |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 616-06405               551.090  Mg  |      27.00000      14879.43|      23.00000      12675.07|      27.00000       14879.43
  RIPRAP, REVETMENT                       |                            |                            |
0021 616-94426              3100.000  m2  |       3.00000       9300.00|       3.00000       9300.00|       5.50000       17050.00
  GEOGRID                                 |                            |                            |
0022 621-01004                 1.000  EACH|    1045.00000       1045.00|     950.00000        950.00|     980.00000         980.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06548                 2.100  kg  |      76.00000        159.60|      69.00000        144.90|      71.00000         149.10
  SEED MIXTURE, CV                        |                            |                            |
0024 621-06560              1913.400  m2  |       0.87000       1664.66|       0.79000       1511.59|       0.85000        1626.39
  MULCHED SEEDING, U                      |                            |                            |
0025 621-06570              1234.000  m3  |      15.60000      19250.40|      14.00000      17276.00|      29.00000       35786.00
  TOP SOIL                                |                            |                            |
0026 621-06575               207.000  m2  |      12.30000       2546.10|      11.00000       2277.00|      11.60000        2401.20
  SODDING, NURSERY                        |                            |                            |
0027 622-05650                22.000  EACH|     605.00000      13310.00|     550.00000      12100.00|     575.00000       12650.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 50 TO 63 mm                        |                            |                            |
0028 622-52436                 4.000  EACH|      27.50000        110.00|      25.00000        100.00|      26.00000         104.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0029 622-91786               340.000  EACH|       9.90000       3366.00|       9.00000       3060.00|       9.50000        3230.00
  SEEDLING                                |                            |                            |
0030 701-03753              1475.000  m   |      79.38000     117085.50|     105.00000     154875.00|     105.00000      154875.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0031 706-04130                46.000  m   |     490.00000      22540.00|     340.00000      15640.00|     485.00000       22310.00
  RAILING, STEEL ROUND METAL PIPE         |                            |                            |
0032 714-03437                99.700  m2  |     777.18000      77484.85|     700.00000      69790.00|     400.00000       39880.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0033 714-04539                31.800  m   |    6242.14000     198500.05|    5800.00000     184440.00|    8200.00000      260760.00
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 6000 mm x 3000 mm             |                            |                            |
0034 715-04612                26.000  m   |     205.00000       5330.00|     100.00000       2600.00|     280.00000        7280.00
  PIPE , SANITARY SEWER, 450 mm           |                            |                            |
0035 715-05028                 3.000  m   |     270.00000        810.00|     200.00000        600.00|     200.00000         600.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0036 715-05032                13.000  m   |     190.00000       2470.00|     100.00000       1300.00|     185.00000        2405.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0037 715-05059                        LUMP|   55000.00000      55000.00|   50000.00000      50000.00|   50000.00000       50000.00
  SEWER BYPASS, SANITARY                  |                            |                            |
0038 715-05147                 4.000  m   |     220.00000        880.00|     130.00000        520.00|     140.00000         560.00
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,933.22                                                  ROUTE : SR 51
     CALL ORDER   : 413                     CONTRACT ID : B -24129-A                   COUNTIES : LAKE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1068009              |(5) 35-0918397              |(6) 35-1212938
                                          |DYER CONSTRUCTION CO        |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-46000                 1.000  EACH|     250.00000        250.00|     300.00000        300.00|     180.00000         180.00
  PIPE END SECTION, 300 mm                |                            |                            |
0040 715-46005                 2.000  EACH|     325.00000        650.00|     300.00000        600.00|     200.00000         400.00
  PIPE END SECTION, 375 mm                |                            |                            |
0041 715-90836                 1.000  EACH|     275.00000        275.00|     300.00000        300.00|     180.00000         180.00
  PIPE END SECTION, 200 mm                |                            |                            |
0042 720-44000                 2.000  EACH|     300.00000        600.00|     175.00000        350.00|     315.00000         630.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0043 720-98174                 2.000  EACH|    1000.00000       2000.00|    2000.00000       4000.00|    1500.00000        3000.00
  INLET, B15                              |                            |                            |
0044 801-03290                 5.000  EACH|     121.00000        605.00|     110.00000        550.00|     125.00000         625.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0045 801-04308                 4.000  EACH|     165.00000        660.00|     150.00000        600.00|     190.00000         760.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06207               200.000  m   |       3.50000        700.00|       3.20000        640.00|       3.10000         620.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06605                 6.000  EACH|      49.50000        297.00|      45.00000        270.00|      95.00000         570.00
  BARRICADE, IIIA                         |                            |                            |
0048 801-06606                 4.000  EACH|      71.50000        286.00|      65.00000        260.00|     105.00000         420.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                19.000  EACH|      76.00000       1444.00|      69.00000       1311.00|      85.00000        1615.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                 9.000  EACH|     263.00000       2367.00|     239.00000       2151.00|      95.00000         855.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|   18000.00000      18000.00|    1500.00000       1500.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 808-75245               200.000  m   |       5.00000       1000.00|       4.50000        900.00|       1.20000         240.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    797,883.38|             $    819,562.73|                $    863,717.73
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    797,883.38|             $    819,562.73|                $    863,717.73
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,809,470.28                                                  ROUTE : I-65
     CALL ORDER   : 423                     CONTRACT ID : B -24467-A                   COUNTIES : CLARK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0651149
                                                                                                  0651149
                                                                                                  0651149

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   61-1013120     T & C CONTRACTING, INC.                                                $  1,553,340.22     100.0000%
   2   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $  2,117,691.41     136.3314%
   3   61-1029697     MATSUDA, INC.                                                          $  2,203,760.20     141.8723%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,386,000.00     153.6044%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  2,735,484.40     176.1033%
   6   35-1128289     BEATY CONSTRUCTION, INC.                                               $  3,467,488.78     223.2279%
====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-1619477              |(3) 61-1029697
                                          |T & C CONTRACTING, INC.     |BROWN, L.L. CONSTR. CO., INC|MATSUDA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE WIDENING
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1100.00000      13200.00|    1290.00000      15480.00|    1000.00000       12000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|   12400.00000      12400.00|   35000.00000       35000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   31500.00000      31500.00|   95600.00000      95600.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   85050.00000      85050.00|   19041.00000      19041.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|    3800.00000       3800.00|   31400.00000      31400.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 1                                    |                            |                            |
0006 202-51328                        LUMP|    5800.00000       5800.00|   21600.00000      21600.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 2                                    |                            |                            |
0007 202-51328                        LUMP|    5900.00000       5900.00|   21600.00000      21600.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 3                                    |                            |                            |
0008 203-02055             87335.000  m3  |       6.40000     558944.00|       5.28000     461128.80|       9.00000      786015.00
  EMBANKMENT                              |                            |                            |
0009 205-02224               708.000  m   |       6.45000       4566.60|       6.99000       4948.92|      10.00000        7080.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 206-51230              3371.000  m3  |       6.00000      20226.00|       9.80000      33035.80|      18.00000       60678.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,809,470.28                                                  ROUTE : I-65
     CALL ORDER   : 423                     CONTRACT ID : B -24467-A                   COUNTIES : CLARK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-1619477              |(3) 61-1029697
                                          |T & C CONTRACTING, INC.     |BROWN, L.L. CONSTR. CO., INC|MATSUDA, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 211-02060              2407.200  m3  |      30.50000      73419.60|      24.19000      58230.16|      27.00000       64994.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 616-02320               508.000  m2  |       4.00000       2032.00|       2.98000       1513.84|       3.00000        1524.00
  GEOTEXTILES                             |                            |                            |
0013 616-06405               439.000  Mg  |      23.50000      10316.50|      15.32000       6725.48|      20.00000        8780.00
  RIPRAP, REVETMENT                       |                            |                            |
0014 621-01004                 3.000  EACH|     615.00000       1845.00|     650.00000       1950.00|     635.00000        1905.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0015 621-06545                 1.300  Mg  |     635.00000        825.50|     670.00000        871.00|     650.00000         845.00
  FERTILIZER                              |                            |                            |
0016 621-06555               242.300  kg  |      14.20000       3440.66|      15.20000       3682.96|      20.00000        4846.00
  SEED MIXTURE, P                         |                            |                            |
0017 702-51005              2293.000  m3  |     225.00000     515925.00|     464.30000    1064639.90|     350.00000      802550.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0018 702-51863               157.000  EACH|      12.00000       1884.00|       9.75000       1530.75|      10.00000        1570.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0019 703-51030            216644.000  kg  |       0.94000     203645.36|       1.20000     259972.80|       1.20000      259972.80
  REINFORCING STEEL                       |                            |                            |
0020 801-06640                12.000  EACH|      85.00000       1020.00|     195.00000       2340.00|     500.00000        6000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $  1,553,340.22|             $  2,117,691.41|                $  2,203,760.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,553,340.22|             $  2,117,691.41|                $  2,203,760.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,809,470.28                                                  ROUTE : I-65
     CALL ORDER   : 423                     CONTRACT ID : B -24467-A                   COUNTIES : CLARK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1618530              |(6) 35-1128289
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE WIDENING
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1000.00000      12000.00|    1300.00000      15600.00|    1350.00000       16200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   14846.74000      14846.74|   20000.00000      20000.00|   13500.00000       13500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  118000.00000     118000.00|  131000.00000     131000.00|  170222.00000      170222.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   23500.00000      23500.00|   26000.00000      26000.00|   37000.00000       37000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|   15000.00000      15000.00|   12000.00000      12000.00|   32861.00000       32861.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 1                                    |                            |                            |
0006 202-51328                        LUMP|   30000.00000      30000.00|   27000.00000      27000.00|   33000.00000       33000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 2                                    |                            |                            |
0007 202-51328                        LUMP|   30000.00000      30000.00|   23000.00000      23000.00|   33000.00000       33000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR  |                            |                            |
  NO 3                                    |                            |                            |
0008 203-02055             87335.000  m3  |       9.50000     829682.50|      11.87000    1036666.45|      12.29000     1073347.15
  EMBANKMENT                              |                            |                            |
0009 205-02224               708.000  m   |       6.45000       4566.60|       6.75000       4779.00|       6.75000        4779.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 206-51230              3371.000  m3  |      32.00000     107872.00|      11.00000      37081.00|     130.00000      438230.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 211-02060              2407.200  m3  |      29.00000      69808.80|      36.00000      86659.20|      33.00000       79437.60
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 616-02320               508.000  m2  |       2.50000       1270.00|       4.50000       2286.00|       2.10000        1066.80
  GEOTEXTILES                             |                            |                            |
0013 616-06405               439.000  Mg  |      23.00000      10097.00|      24.00000      10536.00|      21.00000        9219.00
  RIPRAP, REVETMENT                       |                            |                            |
0014 621-01004                 3.000  EACH|     615.00000       1845.00|     625.00000       1875.00|     630.00000        1890.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0015 621-06545                 1.300  Mg  |     635.00000        825.50|     650.00000        845.00|     650.00000         845.00
  FERTILIZER                              |                            |                            |
0016 621-06555               242.300  kg  |      14.20000       3440.66|      14.50000       3513.35|      14.50000        3513.35
  SEED MIXTURE, P                         |                            |                            |
0017 702-51005              2293.000  m3  |     385.00000     882805.00|     460.00000    1054780.00|     565.00000     1295545.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,809,470.28                                                  ROUTE : I-65
     CALL ORDER   : 423                     CONTRACT ID : B -24467-A                   COUNTIES : CLARK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1618530              |(6) 35-1128289
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 702-51863               157.000  EACH|      12.00000       1884.00|      15.00000       2355.00|      12.00000        1884.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0019 703-51030            216644.000  kg  |       1.05000     227476.20|       1.10000     238308.40|       1.02000      220976.88
  REINFORCING STEEL                       |                            |                            |
0020 801-06640                12.000  EACH|      90.00000       1080.00|     100.00000       1200.00|      81.00000         972.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $  2,386,000.00|             $  2,735,484.40|                $  3,467,488.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,386,000.00|             $  2,735,484.40|                $  3,467,488.78
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  130  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3387004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    687,311.81     100.0000%
   2   35-1057095     BLANKENBERGER BROTHERS                                                 $    708,502.00     103.0830%
   3   35-1801998     CLR, INC.                                                              $    731,220.36     106.3884%
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    779,526.06     113.4166%
   5   35-1878024     RAGLE, INC.                                                            $    780,193.68     113.5137%
   6   35-1134435     FOERTSCH CONSTRUCTION                                                  $    785,643.43     114.3066%
   7   35-0974806     SOUTHWEST ENGINEERING                                                  $    817,412.52     118.9289%
   8   35-1763075     NAAS BROTHERS TRUCKING                                                 $    934,273.53     135.9315%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1057095              |(3) 35-1801998
                                          |RUDOLPH, J.H. & CO          |BLANKENBERGER BROTHERS      |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1570.00000       9420.00|    1010.00000       6060.00|    1850.00000       11100.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|    6630.00000       6630.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   34250.00000      34250.00|   22835.06000      22835.06|   36500.00000       36500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10200.00000      10200.00|    2050.00000       2050.00|   10950.00000       10950.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               128.000  m   |      21.50000       2752.00|      22.30000       2854.40|      15.00000        1920.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-03000                        LUMP|    1000.00000       1000.00|     850.00000        850.00|     100.00000         100.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  3                                       |                            |                            |
0007 202-03000                        LUMP|    5000.00000       5000.00|    3400.00000       3400.00|    3800.00000        3800.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  6                                       |                            |                            |
0008 202-03000                        LUMP|    5000.00000       5000.00|    3400.00000       3400.00|    4100.00000        4100.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  7                                       |                            |                            |
0009 202-03000                        LUMP|    3500.00000       3500.00|     400.00000        400.00|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  8                                       |                            |                            |
0010 202-03000                        LUMP|    5000.00000       5000.00|    3400.00000       3400.00|    4200.00000        4200.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  9                                       |                            |                            |
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                                                                                                                   PAGE : 429 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1057095              |(3) 35-1801998
                                          |RUDOLPH, J.H. & CO          |BLANKENBERGER BROTHERS      |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 202-51330                        LUMP|    8000.00000       8000.00|    6900.00000       6900.00|   14000.00000       14000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-60820               170.000  m2  |      13.80000       2346.00|       7.60000       1292.00|      14.00000        2380.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 203-02000              2344.000  m3  |      14.00000      32816.00|      11.20000      26252.80|       7.60000       17814.40
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02045               768.000  m3  |       6.50000       4992.00|       8.75000       6720.00|       4.92000        3778.56
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0015 203-51223               462.000  m3  |       7.00000       3234.00|       8.60000       3973.20|       5.75000        2656.50
  EXCAVATION, WATERWAY                    |                            |                            |
0016 205-02229               148.000  m   |       6.65000        984.20|       7.00000       1036.00|       6.00000         888.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0017 205-02234                 6.000  EACH|      85.00000        510.00|      89.00000        534.00|     119.00000         714.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 211-02050               415.000  m3  |      22.00000       9130.00|      18.00000       7470.00|      19.60000        8134.00
  B BORROW                                |                            |                            |
0019 211-02060                10.000  m3  |      97.00000        970.00|      29.80000        298.00|      30.00000         300.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 213-52830                 7.400  m3  |     125.00000        925.00|     140.00000       1036.00|     345.00000        2553.00
  FLOWABLE MORTAR                         |                            |                            |
0021 303-52308              1497.300  Mg  |      17.25000      25828.43|      17.20000      25753.56|      19.00000       28448.70
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 303-52309               893.900  Mg  |      17.25000      15419.78|      21.60000      19308.24|      16.31000       14579.51
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 401-06264                        LUMP|    1500.00000       1500.00|    3150.00000       3150.00|    3300.00000        3300.00
  PROFILOGRAPH, HMA                       |                            |                            |
0024 402-05468              1418.800  Mg  |      44.00000      62427.20|      35.20000      49941.76|      37.00000       52495.60
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0025 402-05474              1366.000  Mg  |      45.00000      61470.00|      36.75000      50200.50|      38.00000       51908.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0026 402-05477               404.500  Mg  |      48.00000      19416.00|      49.90000      20184.55|      47.00000       19011.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 402-05481               182.000  Mg  |      44.00000       8008.00|      46.90000       8535.80|      49.00000        8918.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 402-05495               150.000  Mg  |      45.00000       6750.00|      54.00000       8100.00|      56.00000        8400.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0029 405-05517                 8.170  Mg  |     350.00000       2859.50|     461.00000       3766.37|     485.00000        3962.45
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                 3.860  Mg  |     300.00000       1158.00|     236.00000        910.96|     240.00000         926.40
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                                                                                   PAGE : 429 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1057095              |(3) 35-1801998
                                          |RUDOLPH, J.H. & CO          |BLANKENBERGER BROTHERS      |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 407-04348              1011.000  m2  |       3.00000       3033.00|       3.15000       3184.65|       3.00000        3033.00
  SEAL COAT, 2                            |                            |                            |
0032 601-01522                 4.000  EACH|    1100.00000       4400.00|    1155.00000       4620.00|    1215.00000        4860.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0033 601-94689                 4.000  EACH|    3795.00000      15180.00|    3985.00000      15940.00|    4200.00000       16800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0034 601-95203                 4.000  EACH|     600.00000       2400.00|     630.00000       2520.00|     665.00000        2660.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0035 601-99105               146.700  m   |      30.50000       4474.35|      32.00000       4694.40|      33.00000        4841.10
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 601-99365                60.960  m   |      34.00000       2072.64|      35.70000       2176.27|      37.00000        2255.52
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0037 602-06729                12.000  EACH|       8.25000         99.00|       8.75000        105.00|       7.50000          90.00
  BARRIER DELINEATOR                      |                            |                            |
0038 610-05527               262.300  Mg  |      70.00000      18361.00|      67.40000      17679.02|      71.00000       18623.30
  HMA FOR APPROACHES                      |                            |                            |
0039 610-06257               141.700  m2  |      58.00000       8218.60|      66.60000       9437.22|      69.00000        9777.30
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0040 611-06497                 2.000  EACH|     115.00000        230.00|     121.00000        242.00|     125.00000         250.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 615-06490                23.000  EACH|      95.00000       2185.00|      99.80000       2295.40|     105.00000        2415.00
  RIGHT OF WAY MARKER                     |                            |                            |
0042 615-06505                 2.000  EACH|     395.00000        790.00|     415.00000        830.00|     435.00000         870.00
  MONUMENT, B                             |                            |                            |
0043 616-02320               663.000  m2  |       5.00000       3315.00|       2.30000       1524.90|       6.00000        3978.00
  GEOTEXTILES                             |                            |                            |
0044 616-06405               659.000  Mg  |      24.00000      15816.00|      24.00000      15816.00|      24.00000       15816.00
  RIPRAP, REVETMENT                       |                            |                            |
0045 621-01004                 2.000  EACH|     660.00000       1320.00|     693.00000       1386.00|     730.00000        1460.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-01743                14.000  kg  |      13.85000        193.90|      14.50000        203.00|      15.30000         214.20
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0047 621-02468                26.000  kg  |      13.55000        352.30|      14.20000        369.20|      15.00000         390.00
  SEED MIXTURE, GRASS, 1                  |                            |                            |
0048 621-06545                 0.500  Mg  |     710.00000        355.00|     745.00000        372.50|    1000.00000         500.00
  FERTILIZER                              |                            |                            |
0049 621-06548                 3.900  kg  |      55.00000        214.50|      57.80000        225.42|      60.00000         234.00
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1057095              |(3) 35-1801998
                                          |RUDOLPH, J.H. & CO          |BLANKENBERGER BROTHERS      |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 621-06553                50.000  kg  |       9.20000        460.00|       9.70000        485.00|      13.00000         650.00
  SEED MIXTURE, R                         |                            |                            |
0051 621-06565                 3.000  Mg  |     535.00000       1605.00|     562.00000       1686.00|     590.00000        1770.00
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567                 2.110  kL  |       1.00000          2.11|       1.05000          2.22|       1.00000           2.11
  WATER                                   |                            |                            |
0053 621-06574              1197.000  m2  |       3.80000       4548.60|       4.00000       4788.00|       4.20000        5027.40
  SODDING                                 |                            |                            |
0054 622-52436                 4.000  EACH|      24.00000         96.00|      25.20000        100.80|      26.00000         104.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0055 622-91786                57.000  EACH|      11.55000        658.35|      12.10000        689.70|      12.00000         684.00
  SEEDLING                                |                            |                            |
0056 622-98200                 4.000  EACH|      24.00000         96.00|      25.20000        100.80|      26.00000         104.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0057 701-51195               354.500  m   |      49.70000      17618.65|      82.00000      29069.00|      72.00000       25524.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0058 701-91792                22.000  EACH|      80.00000       1760.00|      72.30000       1590.60|      94.00000        2068.00
  PILE TIP, STEEL H                       |                            |                            |
0059 701-97874                48.000  m   |     325.00000      15600.00|     349.00000      16752.00|     700.00000       33600.00
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 79                    |                            |                            |
0060 703-51030              9414.000  kg  |       1.10000      10355.40|       1.10000      10355.40|       1.30000       12238.20
  REINFORCING STEEL                       |                            |                            |
0061 703-51032              9741.000  kg  |       1.20000      11689.20|       1.30000      12663.30|       1.60000       15585.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0062 704-51002               120.800  m3  |     450.00000      54360.00|     570.00000      68856.00|     680.00000       82144.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0063 706-05732                 4.000  EACH|    1100.00000       4400.00|    1050.00000       4200.00|     700.00000        2800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0064 706-51020                10.300  m3  |     845.00000       8703.50|     413.00000       4253.90|     750.00000        7725.00
  CONCRETE, C, RAILING                    |                            |                            |
0065 709-51821                        LUMP|    2879.00000       2879.00|    3137.00000       3137.00|    2700.00000        2700.00
  SURFACE SEAL                            |                            |                            |
0066 713-51335                        LUMP|   57000.00000      57000.00|  116000.00000     116000.00|   60000.00000       60000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0067 715-05048               609.000  m   |      13.20000       8038.80|       8.30000       5054.70|      10.00000        6090.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05053                56.700  m   |      43.00000       2438.10|      31.80000       1803.06|      10.75000         609.53
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0069 715-05123                38.000  m   |      93.00000       3534.00|     104.80000       3982.40|      69.00000        2622.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1057095              |(3) 35-1801998
                                          |RUDOLPH, J.H. & CO          |BLANKENBERGER BROTHERS      |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 715-05169                79.500  m   |      65.00000       5167.50|      83.00000       6598.50|      54.00000        4293.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0071 715-46005                10.000  EACH|     232.00000       2320.00|     194.00000       1940.00|     150.00000        1500.00
  PIPE END SECTION, 375 mm                |                            |                            |
0072 715-46020                 2.000  EACH|     295.00000        590.00|     285.00000        570.00|     235.00000         470.00
  PIPE END SECTION, 600 mm                |                            |                            |
0073 718-06528                 9.000  EACH|     254.00000       2286.00|     388.00000       3492.00|     700.00000        6300.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0074 718-52610               151.000  m3  |      42.00000       6342.00|      37.30000       5632.30|      56.00000        8456.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0075 718-99153              1307.000  m2  |       3.00000       3921.00|       2.00000       2614.00|       1.20000        1568.40
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0076 801-04308                 2.000  EACH|     375.00000        750.00|     394.00000        788.00|     415.00000         830.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06203              1577.000  m   |       1.10000       1734.70|       1.15000       1813.55|       1.20000        1892.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0078 801-06207               344.000  m   |       3.25000       1118.00|       3.40000       1169.60|       3.60000        1238.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06216                 4.500  m   |      19.70000         88.65|      20.70000         93.15|      28.35000         127.58
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0080 801-06605                 8.000  EACH|     200.00000       1600.00|     210.00000       1680.00|     220.00000        1760.00
  BARRICADE, IIIA                         |                            |                            |
0081 801-06606                 4.000  EACH|     250.00000       1000.00|     263.00000       1052.00|     275.00000        1100.00
  BARRICADE, IIIB                         |                            |                            |
0082 801-06640                16.000  EACH|     130.00000       2080.00|     137.00000       2192.00|     145.00000        2320.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06645                12.000  EACH|      50.00000        600.00|      52.50000        630.00|      55.00000         660.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0084 801-06649                40.000  EACH|      23.00000        920.00|      24.20000        968.00|      14.00000         560.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0085 801-06775                        LUMP|    9000.00000       9000.00|    6440.00000       6440.00|   12500.00000       12500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0086 804-06770                19.000  EACH|      21.00000        399.00|      22.00000        418.00|      23.00000         437.00
  DELINEATOR POST                         |                            |                            |
0087 808-06712               120.000  m   |       1.10000        132.00|       1.14000        136.80|       1.20000         144.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0088 808-06713               921.000  m   |       1.10000       1013.10|       1.14000       1049.94|       1.20000        1105.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0089 808-06714               350.000  m   |       1.10000        385.00|       1.14000        399.00|       1.20000         420.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 429 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1057095              |(3) 35-1801998
                                          |RUDOLPH, J.H. & CO          |BLANKENBERGER BROTHERS      |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 808-06716               150.000  m   |       3.50000        525.00|       3.70000        555.00|       3.85000         577.50
  LINE, REMOVE                            |                            |                            |
0091 808-06726                 4.500  m   |       5.50000         24.75|       5.80000         26.10|       6.00000          27.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0092 808-75996                20.000  EACH|      11.80000        236.00|      19.10000        382.00|      19.00000         380.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0093 808-75998                20.000  EACH|      68.00000       1360.00|      71.40000       1428.00|      55.00000        1100.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    687,311.81|             $    708,502.00|                $    731,220.36
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    687,311.81|             $    708,502.00|                $    731,220.36
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-1878024              |(6) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1825.00000      10950.00|    1000.00000       6000.00|    1250.00000        7500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9500.00000       9500.00|   12000.00000      12000.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   38000.00000      38000.00|   40000.00000      40000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|   12300.00000      12300.00|   12500.00000       12500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               128.000  m   |      12.00000       1536.00|       6.00000        768.00|      25.00000        3200.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-03000                        LUMP|     950.00000        950.00|     200.00000        200.00|    3500.00000        3500.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  3                                       |                            |                            |
0007 202-03000                        LUMP|    3250.00000       3250.00|    3070.00000       3070.00|    3500.00000        3500.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  6                                       |                            |                            |
0008 202-03000                        LUMP|    3250.00000       3250.00|    3070.00000       3070.00|    3500.00000        3500.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  7                                       |                            |                            |
0009 202-03000                        LUMP|     350.00000        350.00|     280.00000        280.00|    3500.00000        3500.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  8                                       |                            |                            |
0010 202-03000                        LUMP|    3250.00000       3250.00|    3070.00000       3070.00|    3500.00000        3500.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  9                                       |                            |                            |
0011 202-51330                        LUMP|   10750.00000      10750.00|   70000.00000      70000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-60820               170.000  m2  |      10.00000       1700.00|      10.00000       1700.00|      10.00000        1700.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 203-02000              2344.000  m3  |      12.40000      29065.60|      18.00000      42192.00|       8.50000       19924.00
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02045               768.000  m3  |      10.20000       7833.60|       5.00000       3840.00|       5.00000        3840.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0015 203-51223               462.000  m3  |      14.50000       6699.00|       6.50000       3003.00|       9.50000        4389.00
  EXCAVATION, WATERWAY                    |                            |                            |
0016 205-02229               148.000  m   |       7.00000       1036.00|      13.00000       1924.00|      16.00000        2368.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0017 205-02234                 6.000  EACH|      90.00000        540.00|      60.00000        360.00|     120.00000         720.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-1878024              |(6) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 211-02050               415.000  m3  |      27.00000      11205.00|      18.00000       7470.00|      20.00000        8300.00
  B BORROW                                |                            |                            |
0019 211-02060                10.000  m3  |      28.00000        280.00|      30.00000        300.00|      50.00000         500.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 213-52830                 7.400  m3  |     140.00000       1036.00|     150.00000       1110.00|     150.00000        1110.00
  FLOWABLE MORTAR                         |                            |                            |
0021 303-52308              1497.300  Mg  |      17.65000      26427.35|      16.35000      24480.86|      18.00000       26951.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 303-52309               893.900  Mg  |      22.00000      19665.80|      20.55000      18369.65|      22.60000       20202.14
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 401-06264                        LUMP|    3200.00000       3200.00|    3500.00000       3500.00|    2200.00000        2200.00
  PROFILOGRAPH, HMA                       |                            |                            |
0024 402-05468              1418.800  Mg  |      35.80000      50793.04|      33.50000      47529.80|      36.85000       52282.78
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0025 402-05474              1366.000  Mg  |      37.50000      51225.00|      35.00000      47810.00|      38.50000       52591.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0026 402-05477               404.500  Mg  |      50.80000      20548.60|      47.50000      19213.75|      52.25000       21135.13
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 402-05481               182.000  Mg  |      47.90000       8717.80|      44.70000       8135.40|      49.50000        9009.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 402-05495               150.000  Mg  |      55.00000       8250.00|      51.40000       7710.00|      56.55000        8482.50
  HMA WEDGE AND LEVEL                     |                            |                            |
0029 405-05517                 8.170  Mg  |     460.00000       3758.20|     439.00000       3586.63|     483.00000        3946.11
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                 3.860  Mg  |     250.00000        965.00|     225.00000        868.50|     247.50000         955.35
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 407-04348              1011.000  m2  |       3.00000       3033.00|       3.00000       3033.00|       3.30000        3336.30
  SEAL COAT, 2                            |                            |                            |
0032 601-01522                 4.000  EACH|    1200.00000       4800.00|    1095.00000       4380.00|    1210.00000        4840.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0033 601-94689                 4.000  EACH|    3300.00000      13200.00|    3120.00000      12480.00|    4175.00000       16700.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0034 601-95203                 4.000  EACH|     650.00000       2600.00|     600.00000       2400.00|     660.00000        2640.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0035 601-99105               146.700  m   |      34.00000       4987.80|      32.00000       4694.40|      33.55000        4921.79
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 601-99365                60.960  m   |      40.00000       2438.40|      37.00000       2255.52|      37.40000        2279.90
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0037 602-06729                12.000  EACH|       8.00000         96.00|       7.00000         84.00|      20.00000         240.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-1878024              |(6) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 610-05527               262.300  Mg  |      69.00000      18098.70|      64.20000      16839.66|      70.65000       18531.50
  HMA FOR APPROACHES                      |                            |                            |
0039 610-06257               141.700  m2  |      56.00000       7935.20|      60.00000       8502.00|      62.00000        8785.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0040 611-06497                 2.000  EACH|     125.00000        250.00|     100.00000        200.00|     126.50000         253.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 615-06490                23.000  EACH|     112.00000       2576.00|     107.00000       2461.00|     104.50000        2403.50
  RIGHT OF WAY MARKER                     |                            |                            |
0042 615-06505                 2.000  EACH|     560.00000       1120.00|     300.00000        600.00|     435.00000         870.00
  MONUMENT, B                             |                            |                            |
0043 616-02320               663.000  m2  |       2.20000       1458.60|       1.80000       1193.40|       2.00000        1326.00
  GEOTEXTILES                             |                            |                            |
0044 616-06405               659.000  Mg  |      27.40000      18056.60|      18.00000      11862.00|      20.00000       13180.00
  RIPRAP, REVETMENT                       |                            |                            |
0045 621-01004                 2.000  EACH|     690.00000       1380.00|     660.00000       1320.00|     726.00000        1452.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-01743                14.000  kg  |      15.00000        210.00|      13.65000        191.10|      15.25000         213.50
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0047 621-02468                26.000  kg  |      14.30000        371.80|      13.55000        352.30|      14.95000         388.70
  SEED MIXTURE, GRASS, 1                  |                            |                            |
0048 621-06545                 0.500  Mg  |     800.00000        400.00|     710.00000        355.00|     781.00000         390.50
  FERTILIZER                              |                            |                            |
0049 621-06548                 3.900  kg  |      60.00000        234.00|      55.00000        214.50|      60.50000         235.95
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553                50.000  kg  |       9.70000        485.00|       9.20000        460.00|      10.15000         507.50
  SEED MIXTURE, R                         |                            |                            |
0051 621-06565                 3.000  Mg  |     565.00000       1695.00|     535.00000       1605.00|     590.00000        1770.00
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567                 2.110  kL  |       1.00000          2.11|       1.00000          2.11|       1.00000           2.11
  WATER                                   |                            |                            |
0053 621-06574              1197.000  m2  |       4.10000       4907.70|       3.80000       4548.60|       4.20000        5027.40
  SODDING                                 |                            |                            |
0054 622-52436                 4.000  EACH|      26.00000        104.00|      20.00000         80.00|      26.40000         105.60
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0055 622-91786                57.000  EACH|      12.40000        706.80|      11.55000        658.35|      12.70000         723.90
  SEEDLING                                |                            |                            |
0056 622-98200                 4.000  EACH|      26.00000        104.00|      20.00000         80.00|      26.40000         105.60
  SIGN, DO NOT DISTURB                    |                            |                            |
0057 701-51195               354.500  m   |     116.00000      41122.00|     100.00000      35450.00|      84.00000       29778.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-1878024              |(6) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 701-91792                22.000  EACH|     110.00000       2420.00|      75.00000       1650.00|     105.00000        2310.00
  PILE TIP, STEEL H                       |                            |                            |
0059 701-97874                48.000  m   |     192.00000       9216.00|     225.00000      10800.00|     175.00000        8400.00
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 79                    |                            |                            |
0060 703-51030              9414.000  kg  |       1.58000      14874.12|       1.20000      11296.80|       1.25000       11767.50
  REINFORCING STEEL                       |                            |                            |
0061 703-51032              9741.000  kg  |       1.84000      17923.44|       1.50000      14611.50|       1.35000       13150.35
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0062 704-51002               120.800  m3  |     605.00000      73084.00|     550.00000      66440.00|     530.00000       64024.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0063 706-05732                 4.000  EACH|    1550.00000       6200.00|    1000.00000       4000.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0064 706-51020                10.300  m3  |     532.00000       5479.60|     300.00000       3090.00|     470.00000        4841.00
  CONCRETE, C, RAILING                    |                            |                            |
0065 709-51821                        LUMP|    2700.00000       2700.00|    2879.00000       2879.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0066 713-51335                        LUMP|  109000.00000     109000.00|  115000.00000     115000.00|   93000.00000       93000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0067 715-05048               609.000  m   |      21.00000      12789.00|       9.00000       5481.00|      35.00000       21315.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05053                56.700  m   |      21.00000       1190.70|      11.00000        623.70|      14.00000         793.80
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0069 715-05123                38.000  m   |     148.00000       5624.00|      85.00000       3230.00|     115.00000        4370.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0070 715-05169                79.500  m   |     137.00000      10891.50|      55.00000       4372.50|      80.00000        6360.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0071 715-46005                10.000  EACH|     275.00000       2750.00|     125.00000       1250.00|     315.00000        3150.00
  PIPE END SECTION, 375 mm                |                            |                            |
0072 715-46020                 2.000  EACH|     345.00000        690.00|     250.00000        500.00|     375.00000         750.00
  PIPE END SECTION, 600 mm                |                            |                            |
0073 718-06528                 9.000  EACH|     120.00000       1080.00|     180.00000       1620.00|     125.00000        1125.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0074 718-52610               151.000  m3  |      34.00000       5134.00|      32.00000       4832.00|      33.00000        4983.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0075 718-99153              1307.000  m2  |       1.60000       2091.20|       1.20000       1568.40|       2.00000        2614.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0076 801-04308                 2.000  EACH|     650.00000       1300.00|     595.00000       1190.00|     412.50000         825.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06203              1577.000  m   |       0.50000        788.50|       0.50000        788.50|       1.20000        1892.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-1878024              |(6) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-06207               344.000  m   |       3.20000       1100.80|       2.95000       1014.80|       3.58000        1231.52
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06216                 4.500  m   |      11.00000         49.50|      10.00000         45.00|      21.65000          97.43
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0080 801-06605                 8.000  EACH|     175.00000       1400.00|     165.00000       1320.00|     220.00000        1760.00
  BARRICADE, IIIA                         |                            |                            |
0081 801-06606                 4.000  EACH|     245.00000        980.00|     235.00000        940.00|     275.00000        1100.00
  BARRICADE, IIIB                         |                            |                            |
0082 801-06640                16.000  EACH|     205.00000       3280.00|     179.00000       2864.00|     143.00000        2288.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06645                12.000  EACH|      60.00000        720.00|      54.00000        648.00|      55.00000         660.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0084 801-06649                40.000  EACH|       4.00000        160.00|       3.75000        150.00|      25.30000        1012.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0085 801-06775                        LUMP|   13000.00000      13000.00|    5000.00000       5000.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0086 804-06770                19.000  EACH|      20.00000        380.00|      16.00000        304.00|      23.10000         438.90
  DELINEATOR POST                         |                            |                            |
0087 808-06712               120.000  m   |       0.50000         60.00|       0.45000         54.00|       1.20000         144.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0088 808-06713               921.000  m   |       0.50000        460.50|       0.45000        414.45|       1.20000        1105.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0089 808-06714               350.000  m   |       0.50000        175.00|       0.45000        157.50|       1.20000         420.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0090 808-06716               150.000  m   |       3.20000        480.00|       3.00000        450.00|       3.85000         577.50
  LINE, REMOVE                            |                            |                            |
0091 808-06726                 4.500  m   |      11.00000         49.50|      10.00000         45.00|       6.06000          27.27
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0092 808-75996                20.000  EACH|      25.00000        500.00|       5.00000        100.00|      15.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0093 808-75998                20.000  EACH|      70.00000       1400.00|      65.00000       1300.00|      74.80000        1496.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    779,526.06|             $    780,193.68|                $    785,643.43
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    779,526.06|             $    780,193.68|                $    785,643.43
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0974806              |(8) 35-1763075              |
                                          |SOUTHWEST ENGINEERING       |NAAS BROTHERS TRUCKING      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     600.00000       3600.00|    1000.00000       6000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|   10000.00000      10000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   40000.00000      40000.00|   65000.00000      65000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11000.00000      11000.00|   10000.00000      10000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               128.000  m   |      10.00000       1280.00|       7.50000        960.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-03000                        LUMP|     660.00000        660.00|    5000.00000       5000.00|
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  3                                       |                            |                            |
0007 202-03000                        LUMP|    4600.00000       4600.00|    5000.00000       5000.00|
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  6                                       |                            |                            |
0008 202-03000                        LUMP|    5200.00000       5200.00|    5000.00000       5000.00|
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  7                                       |                            |                            |
0009 202-03000                        LUMP|    1650.00000       1650.00|    5000.00000       5000.00|
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  8                                       |                            |                            |
0010 202-03000                        LUMP|    6250.00000       6250.00|    5000.00000       5000.00|
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  9                                       |                            |                            |
0011 202-51330                        LUMP|   13500.00000      13500.00|   10000.00000      10000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-60820               170.000  m2  |       7.75000       1317.50|       4.00000        680.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 203-02000              2344.000  m3  |      22.00000      51568.00|      13.00000      30472.00|
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02045               768.000  m3  |       7.50000       5760.00|       2.00000       1536.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0015 203-51223               462.000  m3  |      10.25000       4735.50|      15.00000       6930.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0016 205-02229               148.000  m   |       7.25000       1073.00|      10.00000       1480.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0017 205-02234                 6.000  EACH|      93.00000        558.00|      30.00000        180.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0974806              |(8) 35-1763075              |
                                          |SOUTHWEST ENGINEERING       |NAAS BROTHERS TRUCKING      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 211-02050               415.000  m3  |      26.50000      10997.50|      25.00000      10375.00|
  B BORROW                                |                            |                            |
0019 211-02060                10.000  m3  |      30.00000        300.00|      30.00000        300.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 213-52830                 7.400  m3  |     100.00000        740.00|     150.00000       1110.00|
  FLOWABLE MORTAR                         |                            |                            |
0021 303-52308              1497.300  Mg  |      18.25000      27325.72|      16.35000      24480.86|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 303-52309               893.900  Mg  |      20.00000      17878.00|      20.55000      18369.65|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 401-06264                        LUMP|    2500.00000       2500.00|    2200.00000       2200.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0024 402-05468              1418.800  Mg  |      41.00000      58170.80|      33.50000      47529.80|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0025 402-05474              1366.000  Mg  |      42.00000      57372.00|      35.00000      47810.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0026 402-05477               404.500  Mg  |      52.00000      21034.00|      47.50000      19213.75|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 402-05481               182.000  Mg  |      49.00000       8918.00|      44.70000       8135.40|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 402-05495               150.000  Mg  |      56.00000       8400.00|      51.40000       7710.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0029 405-05517                 8.170  Mg  |     480.00000       3921.60|     439.00000       3586.63|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                 3.860  Mg  |     245.00000        945.70|     225.00000        868.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 407-04348              1011.000  m2  |       3.30000       3336.30|       3.00000       3033.00|
  SEAL COAT, 2                            |                            |                            |
0032 601-01522                 4.000  EACH|    1540.00000       6160.00|    1100.00000       4400.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0033 601-94689                 4.000  EACH|    4050.00000      16200.00|    3795.00000      15180.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0034 601-95203                 4.000  EACH|     650.00000       2600.00|     600.00000       2400.00|
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0035 601-99105               146.700  m   |      40.00000       5868.00|      30.50000       4474.35|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 601-99365                60.960  m   |      34.00000       2072.64|      34.00000       2072.64|
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0037 602-06729                12.000  EACH|      10.00000        120.00|      10.00000        120.00|
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0974806              |(8) 35-1763075              |
                                          |SOUTHWEST ENGINEERING       |NAAS BROTHERS TRUCKING      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 610-05527               262.300  Mg  |      70.00000      18361.00|      64.20000      16839.66|
  HMA FOR APPROACHES                      |                            |                            |
0039 610-06257               141.700  m2  |      60.00000       8502.00|     120.00000      17004.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0040 611-06497                 2.000  EACH|     190.00000        380.00|     115.00000        230.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 615-06490                23.000  EACH|     105.00000       2415.00|      95.00000       2185.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0042 615-06505                 2.000  EACH|     425.00000        850.00|     395.00000        790.00|
  MONUMENT, B                             |                            |                            |
0043 616-02320               663.000  m2  |       4.00000       2652.00|       2.80000       1856.40|
  GEOTEXTILES                             |                            |                            |
0044 616-06405               659.000  Mg  |      25.00000      16475.00|      25.00000      16475.00|
  RIPRAP, REVETMENT                       |                            |                            |
0045 621-01004                 2.000  EACH|     725.00000       1450.00|     500.00000       1000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-01743                14.000  kg  |      15.00000        210.00|      45.00000        630.00|
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0047 621-02468                26.000  kg  |      15.00000        390.00|      45.00000       1170.00|
  SEED MIXTURE, GRASS, 1                  |                            |                            |
0048 621-06545                 0.500  Mg  |     780.00000        390.00|     600.00000        300.00|
  FERTILIZER                              |                            |                            |
0049 621-06548                 3.900  kg  |      60.00000        234.00|      45.00000        175.50|
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553                50.000  kg  |      10.00000        500.00|       7.15000        357.50|
  SEED MIXTURE, R                         |                            |                            |
0051 621-06565                 3.000  Mg  |     588.00000       1764.00|     500.00000       1500.00|
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567                 2.110  kL  |       1.00000          2.11|      10.00000         21.10|
  WATER                                   |                            |                            |
0053 621-06574              1197.000  m2  |       4.15000       4967.55|       4.00000       4788.00|
  SODDING                                 |                            |                            |
0054 622-52436                 4.000  EACH|      26.00000        104.00|      25.00000        100.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0055 622-91786                57.000  EACH|      12.50000        712.50|       9.00000        513.00|
  SEEDLING                                |                            |                            |
0056 622-98200                 4.000  EACH|      26.00000        104.00|      25.00000        100.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0057 701-51195               354.500  m   |      90.00000      31905.00|     115.00000      40767.50|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0974806              |(8) 35-1763075              |
                                          |SOUTHWEST ENGINEERING       |NAAS BROTHERS TRUCKING      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 701-91792                22.000  EACH|     125.00000       2750.00|     125.00000       2750.00|
  PILE TIP, STEEL H                       |                            |                            |
0059 701-97874                48.000  m   |     165.00000       7920.00|     450.00000      21600.00|
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 79                    |                            |                            |
0060 703-51030              9414.000  kg  |       1.25000      11767.50|       1.50000      14121.00|
  REINFORCING STEEL                       |                            |                            |
0061 703-51032              9741.000  kg  |       1.50000      14611.50|       1.95000      18994.95|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0062 704-51002               120.800  m3  |     565.00000      68252.00|     750.00000      90600.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0063 706-05732                 4.000  EACH|    1050.00000       4200.00|    1100.00000       4400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0064 706-51020                10.300  m3  |     750.00000       7725.00|     600.00000       6180.00|
  CONCRETE, C, RAILING                    |                            |                            |
0065 709-51821                        LUMP|    2800.00000       2800.00|    4400.00000       4400.00|
  SURFACE SEAL                            |                            |                            |
0066 713-51335                        LUMP|  125000.00000     125000.00|  150000.00000     150000.00|
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0067 715-05048               609.000  m   |      22.00000      13398.00|     100.00000      60900.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0068 715-05053                56.700  m   |      40.00000       2268.00|      38.00000       2154.60|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0069 715-05123                38.000  m   |      80.00000       3040.00|     140.00000       5320.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0070 715-05169                79.500  m   |      50.00000       3975.00|     120.00000       9540.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0071 715-46005                10.000  EACH|     175.00000       1750.00|     225.00000       2250.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0072 715-46020                 2.000  EACH|     250.00000        500.00|     600.00000       1200.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0073 718-06528                 9.000  EACH|     135.00000       1215.00|     500.00000       4500.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0074 718-52610               151.000  m3  |      56.00000       8456.00|      32.00000       4832.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0075 718-99153              1307.000  m2  |       4.25000       5554.75|       2.75000       3594.25|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0076 801-04308                 2.000  EACH|     625.00000       1250.00|     395.00000        790.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06203              1577.000  m   |       0.55000        867.35|       1.10000       1734.70|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   803,916.41                                                  ROUTE : SR 261
     CALL ORDER   : 429                     CONTRACT ID : B -24580-A                   COUNTIES : WARRICK
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0974806              |(8) 35-1763075              |
                                          |SOUTHWEST ENGINEERING       |NAAS BROTHERS TRUCKING      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-06207               344.000  m   |       3.25000       1118.00|       3.45000       1186.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06216                 4.500  m   |      11.00000         49.50|      20.00000         90.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0080 801-06605                 8.000  EACH|     175.00000       1400.00|     200.00000       1600.00|
  BARRICADE, IIIA                         |                            |                            |
0081 801-06606                 4.000  EACH|     250.00000       1000.00|     250.00000       1000.00|
  BARRICADE, IIIB                         |                            |                            |
0082 801-06640                16.000  EACH|     185.00000       2960.00|     130.00000       2080.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06645                12.000  EACH|      60.00000        720.00|      50.00000        600.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0084 801-06649                40.000  EACH|       4.25000        170.00|      23.00000        920.00|
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0085 801-06775                        LUMP|   10500.00000      10500.00|   14500.00000      14500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0086 804-06770                19.000  EACH|      18.00000        342.00|      21.00000        399.00|
  DELINEATOR POST                         |                            |                            |
0087 808-06712               120.000  m   |       0.50000         60.00|       1.09000        130.80|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0088 808-06713               921.000  m   |       0.50000        460.50|       1.09000       1003.89|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0089 808-06714               350.000  m   |       0.50000        175.00|       1.09000        381.50|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0090 808-06716               150.000  m   |       3.25000        487.50|       3.50000        525.00|
  LINE, REMOVE                            |                            |                            |
0091 808-06726                 4.500  m   |      11.00000         49.50|       5.51000         24.80|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0092 808-75996                20.000  EACH|      10.00000        200.00|      10.00000        200.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0093 808-75998                20.000  EACH|      72.00000       1440.00|      68.00000       1360.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    817,412.52|             $    934,273.53|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    817,412.52|             $    934,273.53|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 445 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   685,025.67                                                  ROUTE : NHS SR 63
     CALL ORDER   : 445                     CONTRACT ID : B -24598-A                   COUNTIES : WARREN
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0190020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    543,617.82     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS                                                  $    580,854.69     106.8498%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    667,113.15     122.7173%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1200.00000      12000.00|    1000.00000      10000.00|     400.00000        4000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   25000.00000      25000.00|   29000.00000      29000.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               221.000  m2  |       8.50000       1878.50|      40.00000       8840.00|      25.00000        5525.00
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241               249.000  m   |       1.00000        249.00|       1.00000        249.00|       5.20000        1294.80
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51328                        LUMP|   30000.00000      30000.00|   40000.00000      40000.00|   85000.00000       85000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-60820               410.000  m2  |       4.00000       1640.00|       6.00000       2460.00|       4.40000        1804.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-60822               530.000  m2  |       4.00000       2120.00|       8.00000       4240.00|       3.80000        2014.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0008 203-02080                 0.244  km  |   30000.00000       7320.00|   15000.00000       3660.00|   65000.00000       15860.00
  LINEAR GRADING                          |                            |                            |
0009 210-05803                20.000  m2  |     100.00000       2000.00|     250.00000       5000.00|     135.00000        2700.00
  REPAIR/REPLACE PAVED SIDE DITCH         |                            |                            |
0010 213-52830                25.000  m3  |     158.40000       3960.00|     150.00000       3750.00|     200.00000        5000.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308               154.000  Mg  |      26.49000       4079.46|      30.00000       4620.00|      39.00000        6006.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 406-05521              2240.000  m2  |       0.50000       1120.00|       0.05000        112.00|       0.10000         224.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 4.000  EACH|    1460.00000       5840.00|    1300.00000       5200.00|    1400.00000        5600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 2.000  EACH|   10000.00000      20000.00|    9000.00000      18000.00|    9500.00000       19000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 445 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   685,025.67                                                  ROUTE : NHS SR 63
     CALL ORDER   : 445                     CONTRACT ID : B -24598-A                   COUNTIES : WARREN
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-94689                 2.000  EACH|    3685.00000       7370.00|    3350.00000       6700.00|    3520.00000        7040.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-94690                 2.000  EACH|    3685.00000       7370.00|    3350.00000       6700.00|    3520.00000        7040.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0017 601-99105               316.230  m   |      37.00000      11700.51|      33.00000      10435.59|      35.00000       11068.05
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639               189.100  m   |      72.13000      13639.78|      50.00000       9455.00|      85.00000       16073.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646               256.200  m   |      72.13000      18479.71|      45.00000      11529.00|      76.00000       19471.20
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0020 602-06729                48.000  EACH|      10.00000        480.00|      10.00000        480.00|       8.20000         393.60
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527               594.000  Mg  |      83.50000      49599.00|      67.00000      39798.00|      80.00000       47520.00
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               428.000  m2  |      52.64000      22529.92|      60.00000      25680.00|      54.00000       23112.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320               104.000  m2  |       7.15000        743.60|       4.00000        416.00|       6.00000         624.00
  GEOTEXTILES                             |                            |                            |
0024 616-06405                72.000  Mg  |      33.00000       2376.00|      55.00000       3960.00|      31.00000        2232.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|     325.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06559               200.000  m2  |       8.00000       1600.00|       5.00000       1000.00|       5.20000        1040.00
  MULCHED SEEDING, R                      |                            |                            |
0027 702-03607                 3.000  EACH|     200.00000        600.00|      75.00000        225.00|     150.00000         450.00
  CORED HOLE IN CONCRETE                  |                            |                            |
0028 702-51863               984.000  EACH|       5.00000       4920.00|       4.00000       3936.00|       8.00000        7872.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-51030              6100.000  kg  |       1.20000       7320.00|       1.50000       9150.00|       1.40000        8540.00
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              8814.000  kg  |       1.30000      11458.20|       2.00000      17628.00|       1.60000       14102.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 703-97936               130.000  EACH|      15.00000       1950.00|      15.00000       1950.00|      15.00000        1950.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0032 704-51002                15.400  m3  |    1038.96000      15999.98|    1500.00000      23100.00|    1100.00000       16940.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0033 706-05732                 8.000  EACH|    1100.00000       8800.00|     700.00000       5600.00|    1050.00000        8400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0034 706-51025               208.400  m   |     124.50000      25945.80|     150.00000      31260.00|     160.00000       33344.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   685,025.67                                                  ROUTE : NHS SR 63
     CALL ORDER   : 445                     CONTRACT ID : B -24598-A                   COUNTIES : WARREN
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 709-51821                        LUMP|    6000.00000       6000.00|    6000.00000       6000.00|    6000.00000        6000.00
  SURFACE SEAL                            |                            |                            |
0036 711-51038                        LUMP|   25000.00000      25000.00|   25000.00000      25000.00|   18000.00000       18000.00
  STRUCTURAL STEEL REPAIR                 |                            |                            |
0037 720-44000                 8.000  EACH|     400.00000       3200.00|     300.00000       2400.00|     250.00000        2000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0038 722-51401               225.000  m2  |     161.40000      36315.00|     220.00000      49500.00|     300.00000       67500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842              1316.000  m2  |      45.00000      59220.00|      40.00000      52640.00|      44.60000       58693.60
  BRIDGE DECK OVERLAY                     |                            |                            |
0040 722-51846                16.600  m3  |     395.00000       6557.00|     395.00000       6557.00|     395.00000        6557.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0041 722-51852               260.000  m2  |      54.00000      14040.00|      70.00000      18200.00|      35.00000        9100.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 722-60824              1316.000  m2  |       4.00000       5264.00|       8.00000      10528.00|       3.10000        4079.60
  SURFACE MILLING                         |                            |                            |
0043 724-03276                55.600  m   |     280.00000      15568.00|     175.00000       9730.00|     145.00000        8062.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0044 801-06203               492.000  m   |       1.33000        654.36|       1.20000        590.40|       1.30000         639.60
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06207              2496.000  m   |       3.25000       8112.00|       3.00000       7488.00|       3.10000        7737.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0046 801-06640                16.000  EACH|     130.00000       2080.00|      80.00000       1280.00|      90.00000        1440.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 2.000  EACH|      70.00000        140.00|      35.00000         70.00|      38.00000          76.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06710               360.000  DAY |      20.00000       7200.00|      15.00000       5400.00|      15.00000        5400.00
  FLASHING ARROW SIGN                     |                            |                            |
0049 801-06775                        LUMP|   15000.00000      15000.00|   25000.00000      25000.00|   45000.00000       45000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06711               162.000  m   |       0.60000         97.20|       0.55000         89.10|       0.60000          97.20
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0051 808-06713               546.000  m   |       0.60000        327.60|       0.55000        300.30|       0.60000         327.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               546.000  m   |       0.60000        327.60|       0.55000        300.30|       0.60000         327.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 808-06716               948.000  m   |       1.20000       1137.60|       1.00000        948.00|       1.10000        1042.80
  LINE, REMOVE                            |                            |                            |
0054 808-75998                12.000  EACH|      80.00000        960.00|      65.00000        780.00|      68.00000         816.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   685,025.67                                                  ROUTE : NHS SR 63
     CALL ORDER   : 445                     CONTRACT ID : B -24598-A                   COUNTIES : WARREN
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 202-51822              1332.000  m2  |       4.00000       5328.00|      10.00000      13320.00|       5.50000        7326.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
     SECTION TOTALS                       |             $    543,617.82|             $    580,854.69|                $    667,113.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    543,617.82|             $    580,854.69|                $    667,113.15
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 447 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,227.88                                                  ROUTE : SR 124
     CALL ORDER   : 447                     CONTRACT ID : B -24599-A                   COUNTIES : WELLS
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/31/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 429000K

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $    280,413.51     100.0000%
   2   35-1057237     MCCOY, R.L., INC.                                                      $    288,780.85     102.9839%
   3   35-1374866     PRIMCO, INC.                                                           $    299,059.30     106.6493%
   4   35-1817530     PIONEER ASSOCIATES, INC.                                               $    318,816.17     113.6950%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1057237              |(3) 35-1374866
                                          |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.           |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 4.000  MOS |     900.00000       3600.00|     800.00000       3200.00|     911.34000        3645.36
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6545.00000       6545.00|    6000.00000       6000.00|    4580.56000        4580.56
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13700.00000      13700.00|   14400.00000      14400.00|   14871.40000       14871.40
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     735.00000        735.00|    4000.00000       4000.00|    3611.50000        3611.50
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   11200.00000      11200.00|   42600.00000      42600.00|   24391.79000       24391.79
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               540.000  m2  |       8.50000       4590.00|       9.00000       4860.00|       5.96000        3218.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               166.000  m3  |      24.15000       4008.90|      32.00000       5312.00|      23.72000        3937.52
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070                21.000  m3  |      69.30000       1455.30|      32.00000        672.00|      62.84000        1319.64
  BORROW                                  |                            |                            |
0009 203-51223               114.000  m3  |      40.00000       4560.00|      28.00000       3192.00|      14.48000        1650.72
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               306.300  m   |       5.90000       1807.17|       5.60000       1715.28|       5.60000        1715.28
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229                46.000  m   |       9.45000        434.70|       9.00000        414.00|       9.00000         414.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 206-51230                72.000  m3  |      40.00000       2880.00|      48.00000       3456.00|      23.83000        1715.76
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 211-02060                 3.500  m3  |      64.00000        224.00|      45.00000        157.50|     126.80000         443.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 447 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,227.88                                                  ROUTE : SR 124
     CALL ORDER   : 447                     CONTRACT ID : B -24599-A                   COUNTIES : WELLS
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1057237              |(3) 35-1374866
                                          |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.           |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-06467                12.100  m3  |      26.00000        314.60|      28.00000        338.80|      75.51000         913.67
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 303-52308               822.200  Mg  |      18.70000      15375.14|      15.00000      12333.00|      20.01000       16452.22
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 402-05474               186.000  Mg  |      36.75000       6835.50|      35.00000       6510.00|      35.00000        6510.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               100.600  Mg  |      48.30000       4858.98|      46.00000       4627.60|      46.00000        4627.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               112.000  Mg  |      42.00000       4704.00|      40.00000       4480.00|      40.00000        4480.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               622.000  m2  |       3.30000       2052.60|       3.00000       1866.00|       3.00000        1866.00
  SEAL COAT, 2                            |                            |                            |
0020 405-05518               622.000  m2  |       0.75000        466.50|       0.70000        435.40|       0.70000         435.40
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05521              2683.000  m2  |       0.12000        321.96|       0.10000        268.30|       0.10000         268.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01522                 4.000  EACH|    1135.00000       4540.00|    1150.00000       4600.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-01740                 1.000  EACH|    1655.00000       1655.00|    1650.00000       1650.00|    1650.00000        1650.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-06037                 3.000  EACH|     646.00000       1938.00|     550.00000       1650.00|     550.00000        1650.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               190.500  m   |      34.60000       6591.30|      31.00000       5905.50|      31.00000        5905.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                 4.000  EACH|       8.00000         32.00|       5.00000         20.00|      25.00000         100.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527                10.600  Mg  |      78.75000        834.75|     100.00000       1060.00|      75.00000         795.00
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06259               205.800  m2  |      52.50000      10804.50|      49.00000      10084.20|      60.26000       12401.51
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0029 611-06497                 1.000  EACH|     105.00000        105.00|     150.00000        150.00|     150.00000         150.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06490                 5.000  EACH|     115.00000        575.00|     130.00000        650.00|     130.00000         650.00
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 2.000  EACH|     475.00000        950.00|     480.00000        960.00|     480.00000         960.00
  MONUMENT, B                             |                            |                            |
0032 616-02320               487.000  m2  |       1.50000        730.50|       2.50000       1217.50|       2.46000        1198.02
  GEOTEXTILES                             |                            |                            |
0033 616-06405               367.000  Mg  |      25.20000       9248.40|      22.00000       8074.00|      28.55000       10477.85
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,227.88                                                  ROUTE : SR 124
     CALL ORDER   : 447                     CONTRACT ID : B -24599-A                   COUNTIES : WELLS
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1057237              |(3) 35-1374866
                                          |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.           |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-01004                 2.000  EACH|     525.00000       1050.00|     500.00000       1000.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06559               660.000  m2  |       0.85000        561.00|       0.80000        528.00|       0.80000         528.00
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567                12.000  kL  |       0.60000          7.20|       0.53000          6.36|       0.53000           6.36
  WATER                                   |                            |                            |
0037 621-06574                16.000  m2  |       5.35000         85.60|       5.08000         81.28|       5.08000          81.28
  SODDING                                 |                            |                            |
0038 621-06575               620.000  m2  |       5.35000       3317.00|       5.08000       3149.60|       5.08000        3149.60
  SODDING, NURSERY                        |                            |                            |
0039 622-52436                 2.000  EACH|      25.00000         50.00|      25.00000         50.00|      25.00000          50.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                18.000  EACH|      25.00000        450.00|      20.00000        360.00|      20.00000         360.00
  SEEDLING                                |                            |                            |
0041 701-51195                82.200  m   |      98.00000       8055.60|     115.00000       9453.00|      80.29000        6599.84
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0042 701-91792                12.000  EACH|      90.00000       1080.00|     200.00000       2400.00|      79.11000         949.32
  PILE TIP, STEEL H                       |                            |                            |
0043 703-51030              2618.000  kg  |       1.30000       3403.40|       1.15000       3010.70|       1.23000        3220.14
  REINFORCING STEEL                       |                            |                            |
0044 703-51032              8987.000  kg  |       1.50000      13480.50|       1.25000      11233.75|       1.33000       11952.71
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0045 704-51002                70.000  m3  |     470.00000      32900.00|     350.00000      24500.00|     524.50000       36715.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1000.00000       4000.00|    1500.00000       6000.00|    1058.82000        4235.28
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                 8.300  m3  |     470.00000       3901.00|     400.00000       3320.00|     900.00000        7470.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 707-05971               183.200  m2  |     325.00000      59540.00|     280.00000      51296.00|     330.00000       60456.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 914 mm                     |                            |                            |
0049 709-51821                        LUMP|    2800.00000       2800.00|    2540.00000       2540.00|    3971.00000        3971.00
  SURFACE SEAL                            |                            |                            |
0050 711-51070                24.000  EACH|      25.00000        600.00|      50.00000       1200.00|      87.00000        2088.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0051 715-05052                40.000  m   |      47.50000       1900.00|      30.00000       1200.00|      42.16000        1686.40
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            |
0052 715-05169                10.500  m   |     113.00000       1186.50|      40.00000        420.00|      64.37000         675.89
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05407                40.000  m   |      40.00000       1600.00|      36.00000       1440.00|      35.62000        1424.80
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,227.88                                                  ROUTE : SR 124
     CALL ORDER   : 447                     CONTRACT ID : B -24599-A                   COUNTIES : WELLS
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1057237              |(3) 35-1374866
                                          |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.           |PRIMCO, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-05443                 6.000  m   |     100.00000        600.00|     100.00000        600.00|      57.88000         347.28
  PIPE, DRAIN TILE TERMINAL SECTION, 300  |                            |                            |
  mm                                      |                            |                            |
0055 715-46005                 2.000  EACH|     275.00000        550.00|     200.00000        400.00|     191.32000         382.64
  PIPE END SECTION, 375 mm                |                            |                            |
0056 801-04308                 4.000  EACH|     205.00000        820.00|     195.00000        780.00|     195.00000         780.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0057 801-06605                 8.000  EACH|      53.00000        424.00|      50.00000        400.00|      50.00000         400.00
  BARRICADE, IIIA                         |                            |                            |
0058 801-06606                10.000  EACH|      74.00000        740.00|      70.00000        700.00|      70.00000         700.00
  BARRICADE, IIIB                         |                            |                            |
0059 801-06625                40.000  EACH|      74.00000       2960.00|      69.00000       2760.00|      69.00000        2760.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0060 801-06640                 8.000  EACH|      94.00000        752.00|      89.00000        712.00|      89.00000         712.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 804-06770                 2.000  EACH|      18.00000         36.00|      30.00000         60.00|      25.00000          50.00
  DELINEATOR POST                         |                            |                            |
0062 808-03631                67.452  m   |      18.60000       1254.61|      17.70000       1193.90|      17.70000        1193.90
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-04896                33.726  m   |      18.60000        627.30|       1.77000         59.70|      17.70000         596.95
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0064 808-06703               492.548  m   |       1.70000        837.33|       1.60000        788.08|       1.60000         788.08
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0065 808-75240               246.274  m   |       1.70000        418.67|       0.16000         39.40|       1.60000         394.03
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0066 808-75996                24.000  EACH|      20.00000        480.00|       5.00000        120.00|      22.00000         528.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0067 808-75998                24.000  EACH|      53.00000       1272.00|       5.00000        120.00|      50.00000        1200.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    280,413.51|             $    288,780.85|                $    299,059.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    280,413.51|             $    288,780.85|                $    299,059.30
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,227.88                                                  ROUTE : SR 124
     CALL ORDER   : 447                     CONTRACT ID : B -24599-A                   COUNTIES : WELLS
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |                            |
                                          |PIONEER ASSOCIATES, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    2200.00000       8800.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8500.00000       8500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4725.00000       4725.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   22000.00000      22000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               540.000  m2  |       7.50000       4050.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               166.000  m3  |      10.00000       1660.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070                21.000  m3  |      35.00000        735.00|                            |
  BORROW                                  |                            |                            |
0009 203-51223               114.000  m3  |       8.00000        912.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               306.300  m   |       5.60000       1715.28|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229                46.000  m   |       9.00000        414.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 206-51230                72.000  m3  |      15.00000       1080.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 211-02060                 3.500  m3  |     100.00000        350.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 211-06467                12.100  m3  |      73.50000        889.35|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 303-52308               822.200  Mg  |      18.65000      15334.03|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 402-05474               186.000  Mg  |      37.95000       7058.70|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               100.600  Mg  |      49.90000       5019.94|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               112.000  Mg  |      43.40000       4860.80|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               622.000  m2  |       3.25000       2021.50|                            |
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,227.88                                                  ROUTE : SR 124
     CALL ORDER   : 447                     CONTRACT ID : B -24599-A                   COUNTIES : WELLS
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |                            |
                                          |PIONEER ASSOCIATES, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 405-05518               622.000  m2  |       0.75000        466.50|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05521              2683.000  m2  |       0.11000        295.13|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01522                 4.000  EACH|    1150.00000       4600.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-01740                 1.000  EACH|    1650.00000       1650.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-06037                 3.000  EACH|     550.00000       1650.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               190.500  m   |      31.00000       5905.50|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                 4.000  EACH|      25.00000        100.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527                10.600  Mg  |      81.35000        862.31|                            |
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06259               205.800  m2  |      75.75000      15589.35|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0029 611-06497                 1.000  EACH|     150.00000        150.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06490                 5.000  EACH|     130.00000        650.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 2.000  EACH|     480.00000        960.00|                            |
  MONUMENT, B                             |                            |                            |
0032 616-02320               487.000  m2  |       3.85000       1874.95|                            |
  GEOTEXTILES                             |                            |                            |
0033 616-06405               367.000  Mg  |      20.15000       7395.05|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-01004                 2.000  EACH|     500.00000       1000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06559               660.000  m2  |       0.80000        528.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567                12.000  kL  |       0.53000          6.36|                            |
  WATER                                   |                            |                            |
0037 621-06574                16.000  m2  |       5.10000         81.60|                            |
  SODDING                                 |                            |                            |
0038 621-06575               620.000  m2  |       5.10000       3162.00|                            |
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,227.88                                                  ROUTE : SR 124
     CALL ORDER   : 447                     CONTRACT ID : B -24599-A                   COUNTIES : WELLS
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |                            |
                                          |PIONEER ASSOCIATES, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 622-52436                 2.000  EACH|      25.00000         50.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786                18.000  EACH|      20.00000        360.00|                            |
  SEEDLING                                |                            |                            |
0041 701-51195                82.200  m   |     200.00000      16440.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0042 701-91792                12.000  EACH|     150.00000       1800.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0043 703-51030              2618.000  kg  |       1.30000       3403.40|                            |
  REINFORCING STEEL                       |                            |                            |
0044 703-51032              8987.000  kg  |       1.45000      13031.15|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0045 704-51002                70.000  m3  |     485.00000      33950.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1490.00000       5960.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                 8.300  m3  |     585.00000       4855.50|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0048 707-05971               183.200  m2  |     350.00000      64120.00|                            |
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 432 mm X 914 mm                     |                            |                            |
0049 709-51821                        LUMP|    3050.00000       3050.00|                            |
  SURFACE SEAL                            |                            |                            |
0050 711-51070                24.000  EACH|      40.75000        978.00|                            |
  ANCHOR PLATE, AP 1                      |                            |                            |
0051 715-05052                40.000  m   |      76.50000       3060.00|                            |
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            |
0052 715-05169                10.500  m   |     140.00000       1470.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-05407                40.000  m   |      46.00000       1840.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0054 715-05443                 6.000  m   |     210.00000       1260.00|                            |
  PIPE, DRAIN TILE TERMINAL SECTION, 300  |                            |                            |
  mm                                      |                            |                            |
0055 715-46005                 2.000  EACH|     425.00000        850.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0056 801-04308                 4.000  EACH|     195.00000        780.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0057 801-06605                 8.000  EACH|      50.00000        400.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0058 801-06606                10.000  EACH|      70.00000        700.00|                            |
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,227.88                                                  ROUTE : SR 124
     CALL ORDER   : 447                     CONTRACT ID : B -24599-A                   COUNTIES : WELLS
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |                            |
                                          |PIONEER ASSOCIATES, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06625                40.000  EACH|      69.00000       2760.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0060 801-06640                 8.000  EACH|      89.00000        712.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 804-06770                 2.000  EACH|      36.00000         72.00|                            |
  DELINEATOR POST                         |                            |                            |
0062 808-03631                67.452  m   |      17.70000       1193.90|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-04896                33.726  m   |      17.70000        596.95|                            |
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0064 808-06703               492.548  m   |       1.60000        788.08|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0065 808-75240               246.274  m   |       1.60000        394.04|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0066 808-75996                24.000  EACH|      28.70000        688.80|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0067 808-75998                24.000  EACH|      50.00000       1200.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    318,816.17|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    318,816.17|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,885.78                                                  ROUTE : SR 267
     CALL ORDER   : 453                     CONTRACT ID : B -24700-A                   COUNTIES : BOONE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1296004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    468,802.66     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    472,225.23     100.7300%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    472,249.42     100.7352%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    491,592.10     104.8612%
   5   35-1057871     SMOCK FANSLER CORPORATION                                              $    497,357.32     106.0909%
====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1817574              |(3) 35-1212938
                                          |HARVEY, GEORGE R. & SON, INC|YARDBERRY LANDSCAPE         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1200.00000       7200.00|     500.00000        3000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|    8000.00000       8000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22500.00000      22500.00|   17700.00000      17700.00|   24000.00000       24000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   19000.00000       19000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               140.000  m2  |      12.50000       1750.00|      10.00000       1400.00|      11.50000        1610.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               800.000  m3  |      16.00000      12800.00|       9.00000       7200.00|      17.00000       13600.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02231                60.000  m   |      20.00000       1200.00|      50.00000       3000.00|      48.00000        2880.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02234                 4.000  EACH|      57.50000        230.00|      60.00000        240.00|      85.00000         340.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 213-52830               385.000  m3  |     100.00000      38500.00|     120.00000      46200.00|      95.00000       36575.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308                74.000  Mg  |      24.00000       1776.00|      21.00000       1554.00|      23.00000        1702.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 303-52309               970.000  Mg  |      18.00000      17460.00|      20.00000      19400.00|      19.00000       18430.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,885.78                                                  ROUTE : SR 267
     CALL ORDER   : 453                     CONTRACT ID : B -24700-A                   COUNTIES : BOONE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1817574              |(3) 35-1212938
                                          |HARVEY, GEORGE R. & SON, INC|YARDBERRY LANDSCAPE         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 402-05468               200.000  Mg  |      42.25000       8450.00|      45.00000       9000.00|      38.00000        7600.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05474               210.000  Mg  |      42.25000       8872.50|      45.00000       9450.00|      38.00000        7980.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477               155.000  Mg  |      45.70000       7083.50|      52.00000       8060.00|      42.00000        6510.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481               360.000  Mg  |      40.25000      14490.00|      45.00000      16200.00|      37.00000       13320.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 404-05511              1370.000  m2  |       2.00000       2740.00|       2.00000       2740.00|       2.00000        2740.00
  SEAL COAT, 2                            |                            |                            |
0018 405-05518              1335.000  m2  |       1.44000       1922.40|       1.25000       1668.75|       1.35000        1802.25
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              7500.000  m2  |       0.43000       3225.00|       0.75000       5625.00|       0.45000        3375.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01846                 2.000  EACH|    1980.00000       3960.00|    1650.00000       3300.00|    1900.00000        3800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0021 601-06037                 2.000  EACH|     880.00000       1760.00|     650.00000       1300.00|     850.00000        1700.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105               201.930  m   |      52.00000      10500.36|      36.00000       7269.48|      49.00000        9894.57
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 610-06257               163.700  m2  |      60.00000       9822.00|      75.00000      12277.50|      58.00000        9494.60
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 615-06490                12.000  EACH|     123.00000       1476.00|     110.00000       1320.00|     120.00000        1440.00
  RIGHT OF WAY MARKER                     |                            |                            |
0025 616-02320               530.000  m2  |       3.00000       1590.00|       3.00000       1590.00|       5.30000        2809.00
  GEOTEXTILES                             |                            |                            |
0026 616-06406               320.000  m2  |      20.00000       6400.00|      25.00000       8000.00|      23.00000        7360.00
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 2.000  EACH|     600.00000       1200.00|     700.00000       1400.00|     550.00000        1100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06545                 0.100  Mg  |     700.00000         70.00|    1000.00000        100.00|     650.00000          65.00
  FERTILIZER                              |                            |                            |
0029 621-06548                17.000  kg  |      71.00000       1207.00|     100.00000       1700.00|      65.00000        1105.00
  SEED MIXTURE, CV                        |                            |                            |
0030 621-06557                35.000  kg  |      16.00000        560.00|       8.00000        280.00|      15.00000         525.00
  SEED MIXTURE, T                         |                            |                            |
0031 621-06559              2540.000  m2  |       0.55000       1397.00|       0.80000       2032.00|       0.55000        1397.00
  MULCHED SEEDING, R                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 453 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,885.78                                                  ROUTE : SR 267
     CALL ORDER   : 453                     CONTRACT ID : B -24700-A                   COUNTIES : BOONE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1817574              |(3) 35-1212938
                                          |HARVEY, GEORGE R. & SON, INC|YARDBERRY LANDSCAPE         |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 621-06565                 1.500  Mg  |     540.00000        810.00|     450.00000        675.00|     510.00000         765.00
  MULCHING MATERIAL                       |                            |                            |
0033 621-06574               860.000  m2  |       4.25000       3655.00|       4.00000       3440.00|       3.90000        3354.00
  SODDING                                 |                            |                            |
0034 621-06575               400.000  m2  |       4.25000       1700.00|       5.00000       2000.00|       3.90000        1560.00
  SODDING, NURSERY                        |                            |                            |
0036 703-51030               121.000  kg  |       6.90000        834.90|       1.50000        181.50|       1.50000         181.50
  REINFORCING STEEL                       |                            |                            |
0037 703-51032             10535.000  kg  |       1.30000      13695.50|       1.70000      17909.50|       1.50000       15802.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 709-51821                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
0039 714-03437                83.200  m2  |     500.00000      41600.00|     300.00000      24960.00|     275.00000       22880.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0040 714-04733                16.700  m   |    8950.00000     149465.00|    6480.00000     108216.00|   10000.00000      167000.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 9750 mm X 3660 mm             |                            |                            |
0041 715-05169                45.000  m   |      53.00000       2385.00|      90.00000       4050.00|     105.00000        4725.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-46005                 8.000  EACH|     200.00000       1600.00|     375.00000       3000.00|     190.00000        1520.00
  PIPE END SECTION, 375 mm                |                            |                            |
0043 801-04308                 4.000  EACH|     115.00000        460.00|     110.00000        440.00|     120.00000         480.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                12.000  EACH|      69.00000        828.00|      88.00000       1056.00|      70.00000         840.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|      69.00000        276.00|      66.00000        264.00|      70.00000         280.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                35.000  EACH|     103.50000       3622.50|      99.00000       3465.00|     100.00000        3500.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                14.000  EACH|      69.00000        966.00|      88.00000       1232.00|      75.00000        1050.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06775                        LUMP|    1000.00000       1000.00|    5000.00000       5000.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0049 808-06712                70.000  m   |       1.15000         80.50|       1.10000         77.00|       1.10000          77.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0050 808-06713               550.000  m   |       1.15000        632.50|       0.55000        302.50|       0.60000         330.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 702-93722               115.000  m3  |     250.00000      28750.00|     550.00000      63250.00|     250.00000       28750.00
  CONCRETE, C                             |                            |                            |
     SECTION TOTALS                       |             $    468,802.66|             $    472,225.23|                $    472,249.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    468,802.66|             $    472,225.23|                $    472,249.42
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 453 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,885.78                                                  ROUTE : SR 267
     CALL ORDER   : 453                     CONTRACT ID : B -24700-A                   COUNTIES : BOONE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1057871              |
                                          |ERBER & MILLIGAN CONSTR. CO.|SMOCK FANSLER CORPORATION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1300.00000       7800.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    3500.00000       3500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   24000.00000      24000.00|   17000.00000      17000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    6000.00000       6000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   34000.00000      34000.00|   12000.00000      12000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               140.000  m2  |       7.50000       1050.00|      16.00000       2240.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               800.000  m3  |      12.00000       9600.00|      29.00000      23200.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02231                60.000  m   |      30.00000       1800.00|      25.00000       1500.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02234                 4.000  EACH|      60.00000        240.00|      55.00000        220.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 213-52830               385.000  m3  |      80.00000      30800.00|     135.00000      51975.00|
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308                74.000  Mg  |      25.00000       1850.00|      20.00000       1480.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 303-52309               970.000  Mg  |      21.50000      20855.00|      24.00000      23280.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0013 402-05468               200.000  Mg  |      50.00000      10000.00|      49.15000       9830.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05474               210.000  Mg  |      52.00000      10920.00|      49.35000      10363.50|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477               155.000  Mg  |      66.00000      10230.00|      66.15000      10253.25|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481               360.000  Mg  |      43.00000      15480.00|      40.95000      14742.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 404-05511              1370.000  m2  |       4.00000       5480.00|       3.80000       5206.00|
  SEAL COAT, 2                            |                            |                            |
0018 405-05518              1335.000  m2  |       0.50000        667.50|       0.55000        734.25|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              7500.000  m2  |       0.20000       1500.00|       0.25000       1875.00|
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 453 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,885.78                                                  ROUTE : SR 267
     CALL ORDER   : 453                     CONTRACT ID : B -24700-A                   COUNTIES : BOONE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1057871              |
                                          |ERBER & MILLIGAN CONSTR. CO.|SMOCK FANSLER CORPORATION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01846                 2.000  EACH|    2000.00000       4000.00|    1570.00000       3140.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0021 601-06037                 2.000  EACH|     825.00000       1650.00|     620.00000       1240.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105               201.930  m   |      50.00000      10096.50|      34.65000       6996.87|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 610-06257               163.700  m2  |      55.00000       9003.50|      81.00000      13259.70|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 615-06490                12.000  EACH|     110.00000       1320.00|     103.00000       1236.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0025 616-02320               530.000  m2  |       3.00000       1590.00|       3.00000       1590.00|
  GEOTEXTILES                             |                            |                            |
0026 616-06406               320.000  m2  |      20.00000       6400.00|      27.00000       8640.00|
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 2.000  EACH|     550.00000       1100.00|     550.00000       1100.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06545                 0.100  Mg  |     650.00000         65.00|     650.00000         65.00|
  FERTILIZER                              |                            |                            |
0029 621-06548                17.000  kg  |      70.00000       1190.00|      65.00000       1105.00|
  SEED MIXTURE, CV                        |                            |                            |
0030 621-06557                35.000  kg  |      15.00000        525.00|      15.00000        525.00|
  SEED MIXTURE, T                         |                            |                            |
0031 621-06559              2540.000  m2  |       0.75000       1905.00|       0.50000       1270.00|
  MULCHED SEEDING, R                      |                            |                            |
0032 621-06565                 1.500  Mg  |     500.00000        750.00|     494.00000        741.00|
  MULCHING MATERIAL                       |                            |                            |
0033 621-06574               860.000  m2  |       4.00000       3440.00|       3.80000       3268.00|
  SODDING                                 |                            |                            |
0034 621-06575               400.000  m2  |       4.00000       1600.00|       3.80000       1520.00|
  SODDING, NURSERY                        |                            |                            |
0036 703-51030               121.000  kg  |       1.60000        193.60|       1.15000        139.15|
  REINFORCING STEEL                       |                            |                            |
0037 703-51032             10535.000  kg  |       1.60000      16856.00|       1.30000      13695.50|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 709-51821                        LUMP|    1750.00000       1750.00|    1700.00000       1700.00|
  SURFACE SEAL                            |                            |                            |
0039 714-03437                83.200  m2  |     400.00000      33280.00|     312.00000      25958.40|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,885.78                                                  ROUTE : SR 267
     CALL ORDER   : 453                     CONTRACT ID : B -24700-A                   COUNTIES : BOONE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1057871              |
                                          |ERBER & MILLIGAN CONSTR. CO.|SMOCK FANSLER CORPORATION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 714-04733                16.700  m   |    7500.00000     125250.00|    9281.00000     154992.70|
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 9750 mm X 3660 mm             |                            |                            |
0041 715-05169                45.000  m   |      70.00000       3150.00|      82.00000       3690.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-46005                 8.000  EACH|     280.00000       2240.00|     200.00000       1600.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0043 801-04308                 4.000  EACH|     150.00000        600.00|     105.00000        420.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                12.000  EACH|      80.00000        960.00|      63.00000        756.00|
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|      80.00000        320.00|      63.00000        252.00|
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                35.000  EACH|      95.00000       3325.00|      95.00000       3325.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                14.000  EACH|     160.00000       2240.00|      63.00000        882.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06775                        LUMP|    7500.00000       7500.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0049 808-06712                70.000  m   |       1.00000         70.00|       1.05000         73.50|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0050 808-06713               550.000  m   |       1.00000        550.00|       0.55000        302.50|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 702-93722               115.000  m3  |     480.00000      55200.00|     345.00000      39675.00|
  CONCRETE, C                             |                            |                            |
     SECTION TOTALS                       |             $    491,592.10|             $    497,357.32|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    491,592.10|             $    497,357.32|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 463 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 61ST STREET
     CALL ORDER   : 463                     CONTRACT ID : B -24914-A                   COUNTIES : VIGO
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $    819,170.67     100.0000%
   2   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    876,764.95     107.0308%
   3   35-1447641     STRUCTURE CONTRACTORS                                                  $    884,299.43     107.9505%
   4   35-1111003     WHITE CONSTRUCTION, INC.                                               $    999,738.85     122.0428%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   301,853.60                                                  ROUTE : CR 400W
     CALL ORDER   : 465                     CONTRACT ID : B -24915-A                   COUNTIES : HENRY
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9933027

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    304,360.45     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    306,284.71     100.6322%
   3   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    312,331.97     102.6191%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1310611
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1400.00000       8400.00|    1500.00000        9000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    5700.00000       5700.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14500.00000      14500.00|   15500.00000      15500.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8500.00000       8500.00|    4500.00000       4500.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   34000.00000      34000.00|   35280.00000      35280.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               165.000  m2  |       7.50000       1237.50|      10.60000       1749.00|       2.00000         330.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              1337.000  m3  |       9.00000      12033.00|       8.00000      10696.00|      12.00000       16044.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-51223               175.000  m3  |      17.50000       3062.50|      12.00000       2100.00|      10.00000        1750.00
  EXCAVATION, WATERWAY                    |                            |                            |
0009 205-02224               335.000  m   |       6.00000       2010.00|       6.43000       2154.05|       3.00000        1005.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02229               104.000  m   |       9.00000        936.00|       9.26000        963.04|       5.00000         520.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 206-51225                10.000  m3  |      25.00000        250.00|      50.00000        500.00|      40.00000         400.00
  EXCAVATION, DRY                         |                            |                            |
0012 213-52830                 6.400  m3  |     120.00000        768.00|     200.00000       1280.00|     150.00000         960.00
  FLOWABLE MORTAR                         |                            |                            |
0013 303-52308              1024.000  Mg  |      18.00000      18432.00|      25.08000      25681.92|      25.00000       25600.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 465 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   301,853.60                                                  ROUTE : CR 400W
     CALL ORDER   : 465                     CONTRACT ID : B -24915-A                   COUNTIES : HENRY
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1310611
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05474               180.000  Mg  |      48.00000       8640.00|      58.62000      10551.60|      48.84000        8791.20
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477                93.000  Mg  |      68.00000       6324.00|      73.16000       6803.88|      68.20000        6342.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481                44.600  Mg  |      80.00000       3568.00|      87.91000       3920.79|      81.95000        3654.97
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 405-05518              1123.000  m2  |       1.25000       1403.75|       1.42000       1594.66|       1.32000        1482.36
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521              1246.000  m2  |       0.10000        124.60|       0.07000         87.22|       0.07000          87.22
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01854                 4.000  EACH|     900.00000       3600.00|     885.00000       3540.00|     825.00000        3300.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0020 601-06037                 4.000  EACH|     600.00000       2400.00|     720.00000       2880.00|     671.00000        2684.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105                99.060  m   |      35.00000       3467.10|      39.53000       3915.84|      36.85000        3650.36
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 603-06040               313.000  m   |      22.50000       7042.50|      17.70000       5540.10|      16.50000        5164.50
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0023 610-06257               119.200  m2  |      55.00000       6556.00|      62.00000       7390.40|      65.00000        7748.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 615-06505                 2.000  EACH|     375.00000        750.00|     400.00000        800.00|     300.00000         600.00
  MONUMENT, B                             |                            |                            |
0025 616-02320               669.000  m2  |       3.00000       2007.00|       2.00000       1338.00|       3.50000        2341.50
  GEOTEXTILES                             |                            |                            |
0026 616-06405               422.000  Mg  |      22.50000       9495.00|      24.66000      10406.52|      25.00000       10550.00
  RIPRAP, REVETMENT                       |                            |                            |
0027 616-06451                56.000  Mg  |      22.50000       1260.00|      24.66000       1380.96|      30.00000        1680.00
  RIPRAP, UNIFORM                         |                            |                            |
0028 621-01004                 2.000  EACH|     650.00000       1300.00|     885.00000       1770.00|     200.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-01852               990.000  m2  |       0.65000        643.50|       0.71000        702.90|       0.66000         653.40
  MULCHED SEEDING, GRASS, 2               |                            |                            |
0030 621-06548                 3.000  kg  |      45.00000        135.00|      53.00000        159.00|      49.50000         148.50
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06559              2730.000  m2  |       0.60000       1638.00|       0.57000       1556.10|       0.53000        1446.90
  MULCHED SEEDING, R                      |                            |                            |
0032 621-06574               563.000  m2  |       6.00000       3378.00|       6.79000       3822.77|       6.33000        3563.79
  SODDING                                 |                            |                            |
0033 622-52436                 3.000  EACH|      25.00000         75.00|      24.00000         72.00|      27.50000          82.50
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   301,853.60                                                  ROUTE : CR 400W
     CALL ORDER   : 465                     CONTRACT ID : B -24915-A                   COUNTIES : HENRY
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1310611
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 622-91786                60.000  EACH|      12.50000        750.00|      14.00000        840.00|      13.20000         792.00
  SEEDLING                                |                            |                            |
0035 622-98200                 6.000  EACH|      25.00000        150.00|      24.00000        144.00|      27.50000         165.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0036 701-01840                28.000  m   |     200.00000       5600.00|     196.85000       5511.80|     250.00000        7000.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                            |                            |
0037 701-01849               194.000  m   |     150.00000      29100.00|      98.42000      19093.48|      50.00000        9700.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0038 703-51030              7432.000  kg  |       1.50000      11148.00|       1.10000       8175.20|       1.25000        9290.00
  REINFORCING STEEL                       |                            |                            |
0039 703-51032              9150.000  kg  |       1.60000      14640.00|       1.30000      11895.00|       1.40000       12810.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 704-51002               110.600  m3  |     480.00000      53088.00|     537.00000      59392.20|     750.00000       82950.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-91957                53.340  m   |     200.00000      10668.00|     242.00000      12908.28|     225.50000       12028.17
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0042 709-51821                        LUMP|    3000.00000       3000.00|    1200.00000       1200.00|    2500.00000        2500.00
  SURFACE SEAL                            |                            |                            |
0043 801-04308                 4.000  EACH|     240.00000        960.00|     212.00000        848.00|     198.00000         792.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                12.000  EACH|     110.00000       1320.00|     106.00000       1272.00|     100.00000        1200.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     125.00000        500.00|     112.00000        448.00|     105.00000         420.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                10.000  EACH|     110.00000       1100.00|     106.00000       1060.00|     100.00000        1000.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                 8.000  EACH|     100.00000        800.00|      95.00000        760.00|      88.00000         704.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    304,360.45|             $    306,284.71|                $    312,331.97
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    304,360.45|             $    306,284.71|                $    312,331.97
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,877.92                                                  ROUTE : POSSUM HOLLOW ROAD
     CALL ORDER   : 467                     CONTRACT ID : B -24916-A                   COUNTIES : FRANKLIN
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 11/11/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9924006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION                                                     $    796,874.44     100.0000%
   2   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $    813,185.76     102.0469%
   3   35-1128289     BEATY CONSTRUCTION, INC.                                               $    829,883.24     104.1422%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1619477              |(3) 35-1128289
                                          |FORCE CONSTRUCTION          |BROWN, L.L. CONSTR. CO., INC|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1512.00000      18144.00|    1690.00000      20280.00|    1250.00000       15000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   11200.00000      11200.00|    6945.00000       6945.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   39251.52000      39251.52|   32000.00000      32000.00|   41544.15000       41544.15
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15680.00000      15680.00|    6900.00000       6900.00|    8308.83000        8308.83
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   21760.20000      21760.20|   21600.00000      21600.00|   11500.00000       11500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               200.000  m2  |      10.92000       2184.00|       7.80000       1560.00|      10.00000        2000.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              4461.000  m3  |      11.00000      49071.00|       8.50000      37918.50|       8.25000       36803.25
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070             16423.000  m3  |       9.35000     153555.05|      10.59000     173919.57|      10.50000      172441.50
  BORROW                                  |                            |                            |
0009 205-02224               340.000  m   |       5.88000       1999.20|       6.25000       2125.00|       5.25000        1785.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02231                56.000  m   |      11.20000        627.20|      23.11000       1294.16|      44.00000        2464.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 206-51220               136.000  m3  |      15.68000       2132.48|      95.00000      12920.00|     275.00000       37400.00
  EXCAVATION, WET                         |                            |                            |
0012 206-51225                 6.000  m3  |      15.68000         94.08|      49.00000        294.00|      25.00000         150.00
  EXCAVATION, DRY                         |                            |                            |
0013 211-02060                17.000  m3  |      21.34000        362.78|      28.47000        483.99|      31.75000         539.75
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,877.92                                                  ROUTE : POSSUM HOLLOW ROAD
     CALL ORDER   : 467                     CONTRACT ID : B -24916-A                   COUNTIES : FRANKLIN
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1619477              |(3) 35-1128289
                                          |FORCE CONSTRUCTION          |BROWN, L.L. CONSTR. CO., INC|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 213-52830                46.100  m3  |      76.16000       3510.98|     299.34000      13799.57|      94.50000        4356.45
  FLOWABLE MORTAR                         |                            |                            |
0015 303-04095                72.900  Mg  |      44.80000       3265.92|      18.90000       1377.81|      33.50000        2442.15
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0016 303-52308              1000.000  Mg  |      16.61000      16610.00|      14.43000      14430.00|      20.50000       20500.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 402-05474               352.000  Mg  |      47.60000      16755.20|      45.81000      16125.12|      42.00000       14784.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               204.000  Mg  |      61.04000      12452.16|      53.66000      10946.64|      50.00000       10200.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 405-05518              2133.000  m2  |       0.84000       1791.72|       0.86000       1834.38|       0.85000        1813.05
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              2720.000  m2  |       0.17000        462.40|       0.21000        571.20|       0.15000         408.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05090                91.400  m2  |      67.20000       6142.08|      60.99000       5574.49|      75.00000        6855.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0023 601-06037                 4.000  EACH|     677.60000       2710.40|     650.00000       2600.00|     605.00000        2420.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-99105                61.000  m   |      38.64000       2357.04|      37.95000       2314.95|      34.50000        2104.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 611-06497                 2.000  EACH|     179.20000        358.40|     176.00000        352.00|     160.00000         320.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0026 616-02320              1962.000  m2  |       2.24000       4394.88|       2.92000       5729.04|       2.25000        4414.50
  GEOTEXTILES                             |                            |                            |
0027 616-06405              1509.000  Mg  |      21.28000      32111.52|      18.67000      28173.03|      22.50000       33952.50
  RIPRAP, REVETMENT                       |                            |                            |
0028 621-01004                 2.000  EACH|     588.00000       1176.00|     650.00000       1300.00|     550.00000        1100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-01956               266.000  kg  |       6.50000       1729.00|       6.50000       1729.00|       6.00000        1596.00
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0030 621-06545                 1.000  Mg  |     698.88000        698.88|     675.00000        675.00|     650.00000         650.00
  FERTILIZER                              |                            |                            |
0031 621-06548                10.000  kg  |      54.32000        543.20|      55.80000        558.00|      50.00000         500.00
  SEED MIXTURE, CV                        |                            |                            |
0032 621-06553               212.000  kg  |       9.36000       1984.32|       9.36000       1984.32|       9.00000        1908.00
  SEED MIXTURE, R                         |                            |                            |
0033 621-06565                 5.000  Mg  |     538.72000       2693.60|     560.00000       2800.00|     500.00000        2500.00
  MULCHING MATERIAL                       |                            |                            |
0034 621-06567                 3.000  kL  |       0.59000          1.77|       1.00000          3.00|       0.65000           1.95
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,877.92                                                  ROUTE : POSSUM HOLLOW ROAD
     CALL ORDER   : 467                     CONTRACT ID : B -24916-A                   COUNTIES : FRANKLIN
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1619477              |(3) 35-1128289
                                          |FORCE CONSTRUCTION          |BROWN, L.L. CONSTR. CO., INC|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06574               147.000  m2  |       9.58000       1408.26|       9.45000       1389.15|      10.50000        1543.50
  SODDING                                 |                            |                            |
0036 622-52436                 8.000  EACH|      22.40000        179.20|      26.00000        208.00|      23.00000         184.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0037 622-91786               621.000  EACH|       7.28000       4520.88|       9.50000       5899.50|       7.00000        4347.00
  SEEDLING                                |                            |                            |
0038 622-98200                 4.000  EACH|      22.40000         89.60|      26.50000        106.00|      23.00000          92.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0039 701-51155               447.000  m   |      85.52000      38227.44|     108.30000      48410.10|      75.00000       33525.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  305 mm                                  |                            |                            |
0040 702-51005                87.600  m3  |     505.27000      44261.65|     460.00000      40296.00|     595.00000       52122.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51015                27.800  m3  |     260.85000       7251.63|     420.00000      11676.00|     300.00000        8340.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0042 703-51032             31572.000  kg  |       1.41000      44516.52|       1.40000      44200.80|       1.25000       39465.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 704-51002               168.900  m3  |     548.27000      92602.80|     541.00000      91374.90|     500.00000       84450.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 707-05985               252.600  m   |     372.40000      94068.24|     375.41000      94828.56|     385.00000       97251.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0046 709-51821                        LUMP|    3068.80000       3068.80|    3600.00000       3600.00|    2800.00000        2800.00
  SURFACE SEAL                            |                            |                            |
0047 715-46005                 2.000  EACH|     229.60000        459.20|     160.00000        320.00|     200.00000         400.00
  PIPE END SECTION, 375 mm                |                            |                            |
0048 715-46020                 2.000  EACH|     291.28000        582.56|     240.00000        480.00|     300.00000         600.00
  PIPE END SECTION, 600 mm                |                            |                            |
0049 715-99371                10.000  m   |      50.41000        504.10|      49.30000        493.00|      90.00000         900.00
  PIPE, GROUP A, 375 mm                   |                            |                            |
0050 715-99373                 9.000  m   |      72.11000        648.99|      69.50000        625.50|     110.00000         990.00
  PIPE, GROUP A, 600 mm                   |                            |                            |
0051 801-04308                 2.000  EACH|     280.00000        560.00|     190.00000        380.00|     200.00000         400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 6.000  EACH|      84.00000        504.00|     125.00000        750.00|     105.00000         630.00
  BARRICADE, IIIA                         |                            |                            |
0053 801-06606                 2.000  EACH|     112.00000        224.00|     165.00000        330.00|     112.00000         224.00
  BARRICADE, IIIB                         |                            |                            |
0054 801-06640                10.000  EACH|     100.80000       1008.00|     195.00000       1950.00|      95.00000         950.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06645                 2.000  EACH|      33.60000         67.20|      60.00000        120.00|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 467 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,877.92                                                  ROUTE : POSSUM HOLLOW ROAD
     CALL ORDER   : 467                     CONTRACT ID : B -24916-A                   COUNTIES : FRANKLIN
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1619477              |(3) 35-1128289
                                          |FORCE CONSTRUCTION          |BROWN, L.L. CONSTR. CO., INC|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 801-06775                        LUMP|    5600.00000       5600.00|    6900.00000       6900.00|   20617.00000       20617.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 802-76025                 1.160  m2  |     518.56000        601.53|     226.00000        262.16|     206.00000         238.96
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0058 802-76055                 8.400  m   |      39.20000        329.28|      22.00000        184.80|      20.00000         168.00
  SIGN POST, A                            |                            |                            |
0059 601-06376                 4.000  EACH|     952.00000       3808.00|     935.00000       3740.00|     850.00000        3400.00
  GUARDRAIL TRANSITION, TGS-2             |                            |                            |
0060 706-06373               137.200  m   |     174.72000      23971.58|     171.60000      23543.52|     156.00000       21403.20
  RAILING, TS-2                           |                            |                            |
     SECTION TOTALS                       |             $    796,874.44|             $    813,185.76|                $    829,883.24
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    796,874.44|             $    813,185.76|                $    829,883.24
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/01/00
                                                                                                                   PAGE : 473 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE:  NONE BELOW                                                     ROUTE : ROYAL STREET
     CALL ORDER   : 473                     CONTRACT ID : B -24918-A                   COUNTIES : BOONE
     LETTING DATE : 04/18/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    516,508.78     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    588,611.19     113.9595%
====================================================================================================================================
====================================================================================================================================


